EXISTING EMERGENCY GENERATOR

ROOM (SEE NOTES #71 AND #8) ——
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KEY PLAN - PHASE 3 3
SCALE: 1:250 O.
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NOTES - PHASE 3:

(1) REMOVE EXISTING COMPOSITE METAL

WALL CLADDING PANELS (LIGHT GREEN
PANELS) FROM N/W CORNER OF BUILDING
AS INDICATED AND INSTALL NEW
COMPOSITE METAL WALL CLADDING
PANELS. NOTE: EXISTING WINDOWS AND
CONTINUOUS LOUVRES TO REMAIN.

REMOVE EXISTING COMPOSITE METAL
WALL CLADDING PANELS (LIGHT GREEN
PANELS) FROM NE CORNER OF BUILDING
AS INDICATED AND INSTALL NEW
COMPOSITE METAL WALL CLADDING
PANELS. NOTE: EXISTING WINDOWS AND
CONTINUOUS LOUVRES TO REMAIN. NOTE:
WORK TO COMMENCE FOLLOWING
REMOVAL OF FUEL OIL PIPING AND
BRACKETS FROM EXTERIOR WALL.

REMOVE EXISTING COMPOSITE METAL
WALL CLADDING PANELS (LIGHT GREEN
PANELS) FROM WALLS OF MECHANICAL
PENTHOUSE (PENTHOUSE 2) AS INDICATED
AND INSTALL NEW COMPOSITE METAL
WALL CLADDING PANELS. NOTE:
EXISTING LOUVRE AND DOOR TO REMAIN.

REMOVE EXISTING AHU, MECHANICAL
DUCTWORK (AS REQUIRED), WOOD
SLEEPERS AND EXISTING ROOF
ASSEMBLY (AS REQUIRED). INSTALL NEW
PRE-MANUFACTURED ROOF CURB,
INSTALL ROOF CURB FLASHINGS AND
RE-INSTALL EXISTING AHU ON NEW
MECHANICAL EQUIPMENT ROOF CURB.

EXISTING CHAIN LINK FENCE ENCLOSURE
AND CONCRETE SLAB TO REMAIN.

REMOVE EXISTING FUEL OIL PIPING AND
BRACKETS FROM EXTERIOR WALL
BETWEEN STORAGE TANK AND
EMERGENCY GENERATOR ROOM.

REMOVE EXISTING EMERGENCY
GENERATOR, DIESEL OIL TRANSFER PUMP
SKID, DAYTANK AND ALL ASSOCIATED
FUEL PIPING, ELECTRICAL CONDUIT,
CONTROLS HIRING, VENTILATION DUCTING,
EXHAUST SYSTEM, ASSOCIATED SYSTEMS,
CONCRETE HOUSE KEEPING PADS, ETC.

REMOVE EXISTING WATER COOLED LOAD
BANK, ASSOCIATED HIRING, WATER
PIPING AND DRAIN PIPING, ETC.
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NOTES - PHASE |:

(1) ERECT CONSTRUCTION FENCING /
HOARDING AROUND WORK SITE LIMIT.
SET UP SITE CONSTRUCTION
TRAILER(S), SITE STORAGE AREA,
AND ARRANGE FOR AND PROVIDE
TEMPORARY FACILITIES AND
TEMPORARY UTILITY CONNECTIONS.
CONDUCT UNDERGROUND SERVICES
LOCATES.

@ REMOVE EXISTING TREES AS
REQUIRED FOR NEW WORK AND
EXCAVATE FOR NEW EMERGENCY
GENERATOR CONCRETE PAD,
RETAINING WALL, ELECTRICAL
DUCTBANK / UNDERGROUND
SERVICES.

@ EXISTING CHAINLINK FENCE
ENCLOSURE AND WOOD DECK (TO
REMAIN). NOTE: IF REMOVAL IS
REQUIRED TO COMPLETE THE WORK,
REINSTATE ENCLOSURE AND DECK
TO MATCH EXISTING.

@ INSTALL NEW POURED CONCRETE
RETAINING WALL AND POURED
CONCRETE PAD FOR EMERGENCY
GENERATOR.

@ EXTEND BURIED ELECTRICAL
DUCTBANK FROM EMERGENCY
GENERATOR PAD TO END WALL OF
LOADING AREA. RUN ELECTRICAL
CONDUITS UP VERTICAL FACE OF
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EXTERIOR WALL TO INTERSTITIAL
SPACE. EXTEND ELECTRICAL
CONDUITS THROUGH INTERSTITIAL

|
-
|
|
|
|
4’,
|

NOTES - PHASE |: CONTINUVED

@ REMOVE EXISTING TREE, GRASSED AREA, PORTION OF
EXISTING ASPHALT PAVING, CONCRETE SIDEWALK AND
CONCRETE CURB TO SUIT NEW REINFORCED CONCRETE

SLAB FOR RELOCATED DUMPSTER.

REPAVE / MAKE GOOD ASPHALT PAVED AREAS

@ DISTURBED BY NEW WORK.

KEY PLAN - PHASE | /1

SCALE: 1:250 \QO)/

Om S5m 10m 15m 20m 25m

SPACE TO EXISTING ELECTRICAL
ROOM. COORDINATE WITH METAL
WALL PANEL INSTALLER

@ INSTALL NEW EMERGENCY
GENERATOR COMPLETE WITH
WEATHERPROOF ENCLOSURE.
INSTALL CONDUCTORS BETWEEN
EMERGENCY PANEL AND EMERGENCY
GENERATOR. INSTALL NEW
EMERGENCY POWER ELECTRICAL
DISTRIBUTION PANEL. COMMISSION
SYSTEM.

@ EXCAVATE AND INSTALL CONCRETE
FOOTINGS, FOUNDATION AND STEEL
SUPPORT STRUCTURE FOR CANOPY

NOTES - PHASE |: CONTINVED

REMOVE EXISTING COMPOSITE METAL WALL CLADDING
PANELS (LIGHT GREEN PANELS) FROM S/ CORNER OF
BUILDING AS INDICATED AND INSTALL NEW COMPOSITE
METAL WALL CLADDING PANELS. NOTE: EXISTING
HWINDOWS AND CONTINUOUS LOUVRES TO REMAIN.

@ REMOVE EXISTING COMPOSITE METAL WALL CLADDING
PANELS (DARK BLUE PANELS) FROM BUILDING FRONT
ENTRANCE (SOUTH SIDE OF BUILDING) AS INDICATED
AND INSTALL NEW COMPOSITE METAL WALL CLADDING
PANELS. NOTE: EXISTING WINDOWS AND GLAZED

AT LOADING AREA.
REMOVE EXISTING CURVED

COMPOSITE METAL ROOF CLADDING

PANELS (DARK GREEN PANELS)
FROM BARREL VAULT OF

MECHANICAL PENTHOUSE (PENTHOUSE
1) AS INDICATED AND INSTALL NEW
CURVED COMPOSITE METAL ROOF

CLADDING PANELS.

@ REMOVE EXISTING COMPOSITE METAL

WALL CLADDING PANELS (LIGHT

GREEN PANELS) FROM S/E CORNER

OF BUILDING AS INDICATED AND
INSTALL NEW COMPOSITE METAL

CANOPY TO REMAIN.

WALL CLADDING PANELS. NOTE:
EXISTING WINDOWS AND CONTINUOUS
LOUVRES TO REMAIN.
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EXISTING EMERGENCY GENERATOR
ROOM (SEE NOTES #3 AND #4) ——
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KEY PLAN - PHASE 4 [/ 4
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NOTES - PHASE 4:
@ REMOVE EXISTING SINGLE PLY PVC ROOF

ASSEMBLY (NORTH ROOF) AND INSTALL
NEW FULLY ADHERED INSULATED SINGLE
PLY PVC ROOF ASSEMBLY (WITH TAPERED
INSULATION, SLOPED TO ROOF DRAINS).

UPON COMPLETION OF ROOF ASSEMBLY,
INSTALL PERIMETER MEMBRANE
FLASHINGS AND INSTALL COMPOSITE
METAL ROOF PARAPET PANELS.

REMOVE POURED CONCRETE EQUIPMENT
HOUSEKEEPING PADS, MAKE GOOD
EXISTING CONCRETE SLAB AND PAINT TO
MATCH EXISTING.

AFTER REMOVAL OF EMERGENCY
GENERATOR AND ASSOCIATED EQUIPMENT,
CLOSE OFF OPENING IN CONCRETE SLAB
OF INTERSTITIAL SPACE ABOVE WITH FIRE
RATED PARTITION, INSTALL SPRINKLER AT
TOP OF HIGH CEILING SPACE. PATCH /
REPAIR AND MAKE 600D EXISTING
FLOOR, WALLS AND U/S CEILING
STRUCTURE OF EMERGENCY GENERATOR
ROOM AND PAINT ALL SURFACES.

INSTALL MECHANICAL EXHAUST
VENTILATION, ELECTRICAL SERVICES AND
FIT-UP FOR CONVERSION OF ROOM TO
MAINTENANCE WORKROOM.

REMOVE ALL TEMPORARY FACILITIES,
CONSTRUCTION TRAILER(S), STORAGE
FACILITIES, TEMPORARY CONSTRUCTION
HOARDING, CONSTRUCTION FENCING /
BARRICADES, ETC. AT COMPLETION OF
WORK AND MAKE GOOD ALL AREAS
DISTURBED BY NEW WORK.

PLANT REPLACEMENT TREES (20 TOTAL)
WHERE DIRECTED ON SITE BY
DEPARTMENTAL REPRESENTATIVE.

MAKE 600D EXISTING LANDSCAPED
AREAS DISTURBED BY NEW WORK, APPLY
TOP SOIL AND APPLY SOD TO ALL
DISTURBED AREAS.

PLANT LANDSCAPED BUFFER TO CONCEAL
NEW EMERGENCY GENERATOR FROM
ENTRANCE DRIVEWAY APPROACH.

REMOVE EXISTING MOWING STRIP WOOD
CURB AND REMOVE AND SALVAGE
EXISTING GRAVEL PAVING. PROVIDE NEW
WOOD CURB AND GRAVEL PAVED MOWING
STRIP.

EXISTING ELECTRICAL AND
EMERGENCY GENERATOR ROOMS
(S5EE NOTES #6 TO #8) ——
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KEY PLAN - PHASE 2 2
SCALE: 1:250 O.

NOTES - PHASE 2:

@ UPON COMPLETION OF INSTALLATION OF NEW
CURVED COMPOSITE METAL ROOF CLADDING
PANELS, REMOVE EXISTING SINGLE PLY PVC
ROOF ASSEMBLY (SOUTH ROOF) AND INSTALL
NEW FULLY ADHERED INSULATED SINGLE PLY
(PVC) ROOF ASSEMBLY.

@ UPON COMPLETION OF ROOF ASSEMBLY,
INSTALL PERIMETER MEMBRANE FLASHINGS
AND INSTALL COMPOSITE METAL ROOF
PARAPET PANELS.

@ REMOVE EXISTING COMPOSITE METAL WALL
CLADDING PANELS (DARK GREEN PANELS)
FROM EAST AND WEST ENDS OF BARREL VAULT
AS INDICATED AND INSTALL NEW COMPOSITE
METAL WALL CLADDING PANELS. NOTE:
EXISTING WINDOWS AND LOUVRES TO REMAIN.

INSTALL CANOPY ROOF ASSEMBLY AND
COMPLETE CANOPY AT LOADING DOCK AREA.

@ ®

REMOVE AND SALVAGE EXISTING ROOF
SAFETY RAILING AND REMOVE EXISTING
SINGLE PLY PVC ROOF ASSEMBLY OF UPPER
MECHANICAL PENTHOUSE (PENTHOUSE 2 ROOF).
INSTALL NEW FULLY ADHERED INSULATED
SINGLE PLY (PVC) ROOF ASSEMBLY AND
R$-IN5TALL SALVAGED ROOF SAFETY RAILING
SYSTEM.

PREPARE FOR BUILDING ELECTRICAL OUTAGE
(OVER WEEKEND). NOTE: WORK EXPECTED TO
START AT 7 PM ON A FRIDAY AND RETURN TO
SERVICE Il PM SUNDAY. RUN EXISTING
GENERATOR FOR DURATION OF WORK.
COORDINATE AND PAY FOR FUEL DELIVERY
DURING THIS WORK. ALL LOADS THAT RUN
FROM EMERGENCY POWER WOULD OPERATE AT
THIS TIME. COORDINATE PONER OUTAGE WITH
UTILITY AS THE HIGH VOLTAGE SERVICE TO THE
BUILDING NEEDS TO BE SHUT DOWN AND
LOCKED OUT. COORDINATE WORK WITH
INSPECTION AUTHORITY.

INSTALL NEW MAIN SHWITCHBOARD AND NEW
EMERGENCY GENERATOR TRANSFER SWITCH.
RECONNECT ALL LOADS PREVIOUSLY
CONNECTED TO THE MAIN SHWITCHBOARD.
COMMISSION NEW EQUIPMENT.

ENERGIZE BUILDING HY POWER SERVICE AND
COMMISSION NEW EMERGENCY POWER SYSTEM.

PREPARE FOR AN EXISTING EMERGENCY PANEL
OUTAGE (ON WEEKEND, ESTIMATED 4-8& HRS) TO
ALLON FOR INSTALLATION OF A NEW FEEDER
BETWEEN THE MAIN SWITCHBOARD AND
EXISTING EMERGENCY PANEL. THIS WORK WILL
ALLONW FOR THE REMOVAL OF THE EXISTING
TRANSFER SWITCH. REGULAR POWER (NOW ON
NEW EMERGENCY GENERATOR) 1S TO REMAIN IN
OPERATION DURING THIS TIME.

DRAIN EXISTING DIESEL FUEL OIL TANK AND
SUPPLY PIPING, DECOMMISSION FUEL TANK AND
REMOVE EXISTING FUEL TANK FROM SITE.
NOTE: EXISTING CHAIN LINK FENCE ENCLOSURE
AND CONCRETE SLAB TO REMAIN

COMPLETE INSTALLATION OF NEW GENERATOR
LOAD BANK.
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