
RIVIERE-AU-RENARD Section 01 51 00 
Reconstruction of the plant wharf TEMPORARY UTILITIES 
Project : R.075514.001 Page 1 of 3 
 

Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 01 52 00 – Construction facilities 

.2 Section 01 56 00 – Temporary barriers and enclosures 

.3 Section 01 74 11 – Cleaning 

.4 Section 01 74 21 – Construction-demolition waste management and disposal 

1.2 REFERENCES 

.1 Electricity Canadian electrical code, last edition version 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.4 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.5 DEWATERING 

.1 Provide temporary drainage and pumping facilities to keep excavations and site free from 
standing water. 

1.6 WATER SUPPLY 

.1 Provide continuous supply of potable water for construction use. 

.2 Arrange for connection with appropriate utility company and pay costs for installation, 
maintenance and removal. 

.3 Pay for utility charges at prevailing rates. 

1.7 TEMPORARY HEATING  

.1 Provide temporary heating required during construction period, including attendance, 
maintenance and fuel. 

.2 Construction heaters used on construction site or inside temporary facilities must be 
vented to outside or be non-flameless type. Solid fuel salamanders are not permitted. 

.3 Provide temporary heat and ventilation in enclosed areas as required to: 

.1 Facilitate progress of Work. 

.2 Protect Work and products against dampness and cold. 

.3 Prevent moisture condensation on surfaces. 

.4 Provide ambient temperatures and humidity levels for storage, installation and 
curing of materials. 
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.5 Provide adequate ventilation to meet health regulations for safe working 
environment. 

.4 Pay costs for maintaining temporary heat. 

.5 Maintain strict supervision of operation of temporary heating equipment to: 

.1 Conform with applicable codes and standards. 

.2 Enforce safe practices. 

.3 Prevent abuse of services. 

.4 Prevent damage to finishes. 

.5 Vent direct-fired combustion units to outside. 

.6 Be responsible for damage to Work due to failure in providing adequate heat and 
protection during construction. 

1.8 TEMPORARY POWER AND LIGHT 

.1 Provide and pay for temporary power during construction for temporary lighting and 
operating of power tools. 

.2 Arrange for connection with appropriate utility company. Pay costs for installation, 
maintenance and removal. 

.3 Make electrical connections according to the Canadian Code of the electricity. 

.4 Temporary power for electric cranes and other equipment requiring in excess of above is 
responsibility of Departmental Representative. 

.5 Provide and maintain temporary lighting throughout project. Ensure level of illumination 
on all floors and stairs is not less than 162 lx. 

.6 Electrical power and lighting systems installed under this Contract may be used for 
construction requirements only with prior approval of Departmental Representative 
provided that guarantees are not affected. Make good damage to electrical system caused 
by use under this Contract. Replace lamps which have been used for more than (3) 
months. 

1.9 TEMPORARY COMMUNICATION FACILITIES 

.1 Provide and pay for temporary telephone, fax, data (web access) hook up, lines and 
equipment necessary for own use and use of Departmental Representative, he has to 
insure the connecting of these installations the main networks and assume the costs of all 
these service. 

1.10 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection equipment during performance of Work 
required by governing codes, regulations and bylaws. 

.2 Burning rubbish and construction waste materials is not permitted on site. 
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Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 


