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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 01 29 83 – Payment procedures for testing laboratory services 

.2 Section 03 20 00 – Concrete reinforcing 

.3 Section 03 30 00.01 – Cast-in-place concrete – short form 

.4 Section 03 41 00 – Precast structural concrete 

.5 Section 05 50 00 – Metal fabrication 

.6 Section 06 05 73 – Wood treatment 

.7 Section 06 10 00 – Rough carpentry 

.8 Section 35 31 25 – Placement of stone 

1.2 REFERENCES 

.1 Not used. 

1.3 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 
locations other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 
inspections or approvals by Departmental Representative instructions, or law of Place of 
Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 
tests, inspections or approvals before such is made, uncover such Work, have inspections 
or tests satisfactorily completed and make good such Work. 

.4 Departmental Representative will order part of Work to be examined if Work is 
suspected to be not in accordance with Contract Documents. If, upon examination such 
work is found not in accordance with Contract Documents, correct such Work and pay 
cost of examination and correction. If such Work is found in accordance with Contract 
Documents, Departmental Representative shall pay cost of examination and replacement. 

1.4 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged by Departmental 
Representative for purpose of inspecting and/or testing portions of Work. Cost of such 
services will be borne by Departmental Representative. 

.2 Provide equipment required for executing inspection and testing by appointed agencies. 

.3 Employment of inspection/testing agencies does not relax responsibility to perform Work 
in accordance with Contract Documents. 

.4 If defects are revealed during inspection and/or testing, appointed agency will request 
additional inspection and/or testing to ascertain full degree of defect. Correct defect and 
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irregularities as advised by Departmental Representative at no cost to Departmental 
Representative. Pay costs for retesting and reinspection. 

1.5 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication 
plants. 

.2 Co-operate to provide reasonable facilities for such access. 

1.6 PROCEDURES 

.1 Notify appropriate agency and Departmental Representative in advance of requirement 
for tests, in order that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 
specifications. Submit with reasonable promptness and in orderly sequence to not cause 
delays in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 
sufficient space to store and cure test samples. 

1.7 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 
or damage and whether incorporated in Work or not, which has been rejected by 
Departmental Representative as failing to conform to Contract Documents. Replace or re-
execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 
promptly. 

.3 If in opinion of Departmental Representative Departmental Representative it is not 
expedient to correct defective Work or Work not performed in accordance with Contract 
Documents, Owner will deduct from Contract Price difference in value between Work 
performed and that called for by Contract Documents, amount of which will be 
determined by . 

1.8 REPORTS 

.1 Submit four (4) copies of inspection and test reports to Departmental Representative. 

.2 Provide copies to subcontractor of work being inspected or tested or manufacturer or 
fabricator of material being inspected or tested. 

1.9 TESTS AND MIX DESIGNS 

.1 Furnish test results and mix designs as requested. 

.2 Cost of tests and mix designs beyond those called for in Contract Documents or beyond 
those required by law of Place of Work will be appraised by Departmental Representative 
and may be authorized as recoverable unless they are asked by the Contractor and/or 
required by the Departmental Representative. 
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1.10 MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of 
Sections required to provide mock-ups. 

.2 Construct in locations as specified in specific Section acceptable to Departmental 
Representative. 

.3 Prepare mock-ups for Departmental Representative review with reasonable promptness 
and in orderly sequence, to not cause delays in Work. 

.4 Failure to prepare mock-ups in ample time is not considered sufficient reason for 
extension of Contract Time and no claim for extension by reason of such default will be 
allowed. 

.5 If requested, Departmental Representative   will assist in preparing schedule fixing dates 
for preparation. 

.6 Remove mock-up at conclusion of Work or when acceptable to Departmental 
Representative. 

.7 Mock-ups may remain as part of Work. 

.8 Specification section identifies whether mock-up may remain as part of Work or if it is to 
be removed and when. 

1.11 MILL TESTS 

.1 Submit mill test certificates as requested or required of specification Sections. 

1.12 EQUIPMENT AND SYSTEMS 

.1 Submit adjustment and balancing reports for mechanical, electrical [and building 
equipment] systems. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

 

END OF SECTION 


