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Part1 General
1.1 RELATED REQUIREMENTS

1 Section 01 51 00 — Temporary utilities

2 Section 01 56 00 — Temporary barriers and enclosures

3 Section 01 74 11 — Cleaning

4 Section 01 74 21 — Construction-demolition waste management and disposal
1.2 REFERENCES

1 Canadian Standards Association (CSA International)

A CSA-A23.1/A23.2-04, Concrete Materials and Methods of Concrete
Construction/Methods of Test and Standard Practices for Concrete.

2 CSA-0121-M1978(R2003), Douglas Fir Plywood.

3 CAN/CSA-5269.2-M1987(R2003), Access Scaffolding for Construction
Purposes.

4 CAN/CSA-Z321-96(R2001), Signs and Symbols for the Occupational
Environment.

1.3 ACTION AND INFORMATIONAL SUBMITTALS
1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
14 INSTALLATION AND REMOVAL
1 Prepare site plan indicating proposed location and dimensions of area to be fenced and

used by Contractor, number of trailers to be used, avenues of ingress/egress to fenced
area and details of fence installation.

2 Indicate use of supplemental or other staging area.
3 Provide construction facilities in order to execute work expeditiously.
A4 Remove from site all such work after use.
15 SCAFFOLDING
1 Scaffolding in accordance with CAN/CSA-S269.2.
2 Provide and maintain scaffolding, ramps, ladders, swing staging, platforms, and

temporary stairs.

1.6 HOISTING

1 Provide, operate and maintain hoists and cranes required for moving of workers,
materials and equipment. Make financial arrangements with Subcontractors for their use
of hoists.

2 Hoists and cranes to be operated by qualified operator.
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1.7 SITE STORAGE/LOADING

1.8

1.9

1.10

Confine work and operations of employees by Contract Documents. Do not unreasonably
encumber premises with products.

Do not load or permit to load any part of Work with weight or force that will endanger
Work.

CONSTRUCTION PARKING

Parking will be permitted on site inside contractor zone.

Provide and maintain adequate access to project site.

Clean runways and taxi areas where used by Contractor's equipment.

SECURITY

If required, provide and pay for responsible security personnel to guard site and contents
of site after working hours and during holidays.

OFFICES

Provide office heated to 22 degrees C, lighted 750 Ix and ventilated, of sufficient size to
accommodate site meetings and furnished with drawing laydown table.

Provide marked and fully stocked first-aid case in a readily available location.

Subcontractors to provide their own offices as necessary. Direct location of these offices.
The Contractor have to inform them, where they can install there temporary facilities.

Departmental Representative's Site office.

1 Provide temporary office for Departmental Representative.

2 Inside dimensions minimum 3.6 m long x 3 m wide x 2.4 m high, with floor 0.3
m above grade, complete with 2 50% opening windows and one lockable door.

3 Insulate building and provide heating system to maintain 22 degrees C inside
temperature at -20 degrees C outside temperature.

4 Finish inside walls and ceiling with plywood, hardboard or wallboard and paint
in selected colours. Finish floor with 19 mm thick plywood.

5 Install electrical lighting system to provide min 750 Ix using surface mounted,
shielded commercial fixtures with 10 % upward light component.

.6 Provide private washroom facilities adjacent to office complete with flush or

chemical type toilet, lavatory and mirror, maintain cleanness and supply of paper
towels and toilet tissue.

T Equip office with 1 x 2 m table, 3 chairs, including one with a pivoting backrest,
6 m of shelving 300 mm wide, one 3 drawer filing cabinet, one plan rack and one
coat rack and shelf.

.8 Maintain in clean condition.
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1.12

1.13

1.14

BOAT
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Make sure that a boat is available for the Departmental Representative when required and
that it is in good condition and safe.

Make sure that the boat is equipped with an engine enough strong to raise the current.

Make sure that the boat possesses the necessary characteristics to welcome there at least 4

people.

Make sure that a boat is available for the Departmental Representative anytime, when
required during the works.

Make sure that a qualified person is available to run the boat. This person has to detain its
card of skill of driver of boat according to the length of used boat.

EQUIPMENT, TOOL AND MATERIALS STORAGE

Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for
storage of tools, equipment and materials.

Locate materials not required to be stored in weatherproof sheds on site in manner to
cause least interference with work activities.

SANITARY FACILITIES

Provide sanitary facilities for work force and Departmental Representative in accordance
with governing regulations and ordinances.

Post notices and take precautions as required by local health authorities. Keep area and
premises in sanitary condition.

CONSTRUCTION SIGNAGE

Provide and erect project sign, within three (3) weeks of sighing Contract, in a location
designated by Departmental Representative.

No other signs or advertisements, other than warning signs, are permitted on site.

Provide project identification site sign comprising foundation, framing, and one 1200 x
2400 mm signboard as detailed and as described below.

1
2
3

Foundation: Solidly anchored or fixed.
Framework and battens: SPF, pressure treated minimum 89 x 89 mm.

Signboard: 19 mm Medium Density Overlaid Douglas Fir Plywood to CSA
0O121.

Paint: alkyd enamel to CAN/CGSB-1.59 over exterior alkyd primer to
CAN/CGSB 1.1809.

Fasteners: hot-dip galvanized steel nails and carriage bolts.

Vinyl sign face: printed project identification, self-adhesive, vinyl film overlay,
supplied by Departmental Representative.

Locate project identification sign as directed by Departmental Representative and
construct as follows:

1

Build concrete foundation, erect framework, and attach signboard to framing.
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2 Paint surfaces of signboard and framing with one coat primer and two coats
enamel. Colour white on signboard face, black on other surfaces.
3 Apply vinyl sign face overlay to painted signboard face in accordance with

1.15

1.16

.10
A1

A2

13
14

> w N R

installation instruction supplied.
Maintain approved signs and notices in good condition for duration of project, and
dispose of on completion of project or earlier if directed by Departmental Representative.
PROTECTION AND MAINTENANCE OF TRAFFIC
Provide access and temporary relocated roads as necessary to maintain traffic.

Maintain and protect traffic on affected roads during construction period except as
otherwise specifically directed by Departmental Representative.

Provide measures for protection and diversion of traffic, including provision of watch-
persons and flag-persons, erection of barricades, placing of lights around and in front of
equipment and work, and erection and maintenance of adequate warning, danger, and
direction signs

Protect public users from damage to person and property.

Contractor's traffic on roads selected for hauling material to and from site to interfere as
little as possible with public traffic.

Verify adequacy of existing roads and allowable load limit on these roads. Contractor:
responsible for repair of damage to roads caused by construction operations.

Construct access and haul roads necessary.

Haul roads: constructed with suitable grades and widths; sharp curves, blind corners, and
dangerous cross traffic shall be avoided.

Provide necessary lighting, signs, barricades, and distinctive markings for safe movement
of traffic.

Dust control: adequate to ensure safe operation at all times.

Location, grade, width, and alignment of construction and hauling roads: subject to
approval by Departmental Representative.

Lighting: to assure full and clear visibility for full width of haul road and work areas
during night work operations.

Provide snow removal during period of Work.

Remove, upon completion of work, haul roads designated by Departmental
Representative.

CLEAN-UP

Remove construction debris, waste materials, packaging material from work site daily.
Clean dirt or mud tracked onto paved or surfaced roadways.

Store materials resulting from demolition activities that are salvageable.

Stack stored new or salvaged material not in construction facilities.
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Part 2 Products

2.1 NOT USED
A Not used.

Part 3 Execution

3.1 NOT USED
A Not used.

END OF SECTION
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