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Section 01 29 83 — Payment procedures for testing laboratory services
Section 03 20 00 — Concrete reinforcing

Section 03 30 00.01 — Cast-in-place concrete — short form

Section 03 41 00 — Precast structural concrete

Section 05 50 00 — Metal fabrication

Section 06 05 73 — Wood treatment

Section 06 10 00 — Rough carpentry

Section 35 31 25 — Placement of stone

REFERENCES
Not used.

INSPECTION

Allow Departmental Representative access to Work. If part of Work is in preparation at
locations other than Place of Work, allow access to such Work whenever it is in progress.

Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Departmental Representative instructions, or law of Place of
Work.

If Contractor covers or permits to be covered Work that has been designated for special
tests, inspections or approvals before such is made, uncover such Work, have inspections
or tests satisfactorily completed and make good such Work.

Departmental Representative will order part of Work to be examined if Work is
suspected to be not in accordance with Contract Documents. If, upon examination such
work is found not in accordance with Contract Documents, correct such Work and pay
cost of examination and correction. If such Work is found in accordance with Contract
Documents, Departmental Representative shall pay cost of examination and replacement.

INDEPENDENT INSPECTION AGENCIES

Independent Inspection/Testing Agencies will be engaged by Departmental
Representative for purpose of inspecting and/or testing portions of Work. Cost of such
services will be borne by Departmental Representative.

Provide equipment required for executing inspection and testing by appointed agencies.

Employment of inspection/testing agencies does not relax responsibility to perform Work
in accordance with Contract Documents.

If defects are revealed during inspection and/or testing, appointed agency will request
additional inspection and/or testing to ascertain full degree of defect. Correct defect and
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irregularities as advised by Departmental Representative at no cost to Departmental
Representative. Pay costs for retesting and reinspection.

ACCESS TO WORK

Allow inspection/testing agencies access to Work, off site manufacturing and fabrication
plants.

Co-operate to provide reasonable facilities for such access.

PROCEDURES

Notify appropriate agency and Departmental Representative in advance of requirement
for tests, in order that attendance arrangements can be made.

Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not cause
delays in Work.

Provide labour and facilities to obtain and handle samples and materials on site. Provide
sufficient space to store and cure test samples.

REJECTED WORK

Remove defective Work, whether result of poor workmanship, use of defective products
or damage and whether incorporated in Work or not, which has been rejected by
Departmental Representative as failing to conform to Contract Documents. Replace or re-
execute in accordance with Contract Documents.

Make good other Contractor's work damaged by such removals or replacements
promptly.

If in opinion of Departmental Representative Departmental Representative it is not
expedient to correct defective Work or Work not performed in accordance with Contract
Documents, Owner will deduct from Contract Price difference in value between Work

performed and that called for by Contract Documents, amount of which will be
determined by .

REPORTS

Submit four (4) copies of inspection and test reports to Departmental Representative.
Provide copies to subcontractor of work being inspected or tested or manufacturer or
fabricator of material being inspected or tested.

TESTS AND MIX DESIGNS

Furnish test results and mix designs as requested.

Cost of tests and mix designs beyond those called for in Contract Documents or beyond
those required by law of Place of Work will be appraised by Departmental Representative
and may be authorized as recoverable unless they are asked by the Contractor and/or
required by the Departmental Representative.
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Prepare mock-ups for Work specifically requested in specifications. Include for Work of
Sections required to provide mock-ups.

Construct in locations as specified in specific Section acceptable to Departmental
Representative.

Prepare mock-ups for Departmental Representative review with reasonable promptness
and in orderly sequence, to not cause delays in Work.

Failure to prepare mock-ups in ample time is not considered sufficient reason for
extension of Contract Time and no claim for extension by reason of such default will be
allowed.

If requested, Departmental Representative will assist in preparing schedule fixing dates
for preparation.

Remove mock-up at conclusion of Work or when acceptable to Departmental
Representative.

Mock-ups may remain as part of Work.

Specification section identifies whether mock-up may remain as part of Work or if it is to
be removed and when.

MILL TESTS

Submit mill test certificates as requested or required of specification Sections.

EQUIPMENT AND SYSTEMS
Submit adjustment and balancing reports for mechanical, electrical [and building

equipment] systems.
Products

NOT USED
Not used.

Execution

NOT USED
Not used.

END OF SECTION



