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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 01 35 43 – Environmental  procedures 

.2 Section 01 74 11 – Cleaning  

.3 Section 01 74 21 – Construction-demolition waste management and disposal 

1.2 REFERENCES 

.1 Canadian Standards Association (CSA International) 

.1 CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition of 
Structures. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Before proceeding with demolition of load bearing walls and other walls and where 
required by authority having jurisdiction submit for review by Departmental 
Representative shoring and underpinning drawings prepared by qualified professional 
engineer registered or licensed in the Province of Quebec in Canada showing proposed 
method. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Waste Management and Disposal: 

.1 Separate waste materials for reuse or recycling in accordance with Section 
01 74 21 - Construction/Demolition Waste Management and Disposal. 

1.5 SITE CONDITIONS 

.1 Review designated substance report and take precautions to protect environment. 

.2 If a material listed as dangerous is discovered during the execution of the works, stop and 
take the appropriate precautions and to inform immediately the Departmental 
Representative. 

.1 Do not proceed until written instructions have been received from Departmental 
Representative. 

.3 Notify Departmental Representative and obtain its agreement before disrupting the access 
to the work or interrupting the services. 

Part 2 Products 

2.1 EQUIPMENT AND MATERIAL 

.1 Leave equipment and machinery running only while in use, except where extreme 
temperatures prohibit shutting down. 
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.2 Demonstrate that tools and machinery are being used in manner which allows for salvage 
of materials in best condition possible. 

Part 3 Execution 

3.1 PREPARATION 

.1 Do Work in accordance with Section 01 35 29.06 - Health and Safety Requirements. 

.2 Protection: 

.1 Prevent movement, settlement, or damage to adjacent structures, utilities and 
parts of building to remain in place. Provide bracing and shoring required. 

.2 Keep noise, dust, and inconvenience to occupants to minimum. 

.3 Protect building systems, services and equipment. 

.4 Provide temporary dust screens, covers, railings, supports and other protection as 
required. 

.3 Disconnect and re-route electrical, telephone and communication service lines.  Post 
warning signs on electrical lines and equipment which must remain energized to serve 
other products during period of demolition. 

.4 Locate and protect utility lines.  Do not disrupt active or energized utilities designated to 
remain undisturbed. 

3.2 DEMOLITION SALVAGE AND DISPOSAL 

.1 Dismantle or support temporarily the parts of the existing work the removal of which is 
necessary to permit new construction. 

.2 Refer to demolition drawings and specifications for items to be salvaged for reuse. 

.3 Remove items to be reused, store as directed by Departmental Representative, and re-
install under appropriate section of specification. 

.4 Dispose of removed materials, to appropriate recycling or reuse facilities except where 
specified otherwise, in accordance with authority having jurisdiction. 

3.3 PARTIAL DEMOLITION OF STRUCTURES 

.1 Refer to the prescriptions and demolition’s drawings to identify the elements of the work 
to be partially or completely demolished and which are the elements to kept 

3.4 DISMANTLEMENT 

.1 Refer to the prescriptions and drawings to identify the elements of the work to be 
dismantled with the aim of their reinstallation or of their return to the ministry. 

3.5 STOCKPILING 

.1 Label stockpiles, indicating material type and quantity. 

.2 Designate appropriate security resources/measures to prevent vandalism, damage and 
theft. 
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.3 Locate stockpiled materials convenient for use in new construction.  Eliminate double 
handling wherever possible. 

.4 Stockpile materials designated for alternate disposal in location which facilitates removal 
from site and examination by potential end markets, and which does not impede 
disassembly, processing, or hauling procedures. 

3.6 REMOVAL FROM SITE 

.1 Transport material designated for alternate disposal to approved facilities receiving 
organizations and in accordance with applicable regulations. Do not deviate from 
facilities or receiving organizations without prior written authorization from 
Departmental Representative. 

.2 Dispose of materials not designated for alternate disposal in accordance with applicable 
regulations in disposal facilities approved. Do not deviate from disposal facilities without 
prior written authorization from Departmental Representative. 

3.7 CLEANING AND RESTORATION 

.1 Keep site clean and organized throughout demolition procedure. 

.2 Upon completion of project, reinstate areas, parking surfaces, walkways, light standards, 
affected by Work to condition which existed prior to beginning of Work or match 
condition of adjacent, undisturbed areas. 

 

END OF SECTION 


