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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 01 33 00 - Submittal Procedures. 

.2 Section 01 45 00 - Quality Control. 

.3 Section 01 78 00 - Closeout Submittals. 

1.2 REFERENCES 

.1 American National Standards Institute (ANSI) / Builders Hardware Manufacturers 
Association (BHMA) 

.1 ANSI/BHMA A156.1-2006, American National Standard for Butts and Hinges. 

.2 ANSI/BHMA A156.2-2011, Bored and Preassembled Locks and Latches. 

.3 ANSI/BHMA A156.4-2013, Door Controls - Closers. 

.4 ANSI/BHMA A156.6-2010, Architectural Door Trim. 

.5 ANSI/BHMA A156.8-2010, Door Controls - Overhead Stops and Holders. 

.6 ANSI/BHMA A156.13-2012, Mortise Locks and Latches Series 1000. 

.7 ANSI/BHMA A156.18-2012, Materials and Finishes. 

.2 Canadian Steel Door and Frame Manufacturers' Association (CSDMA) 

.1 CSDMA Recommended Dimensional Standards for Commercial Steel Doors and 
Frames - 2009. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
door hardware and include product characteristics, performance criteria, physical 
size, finish and limitations. 

.3 Hardware List: 

.1 Submit contract hardware list. 

.2 Indicate specified hardware, including make, model, material, function, size, 
finish and other pertinent information. 

.4 Test Reports: certified test reports showing compliance with specified performance 
characteristics and physical properties. 

.5 Manufacturer's Instructions: submit manufacturer's installation instructions. 

1.4 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for door 
hardware for incorporation into manual. 
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1.5 MAINTENANCE MATERIALS SUBMITTALS 

.1 Extra Stock Materials: 

.1 Supply maintenance materials in accordance with Section 01 78 00 - Closeout 
Submittals. 

.2 Tools: 
.1 Supply 2 sets of wrenches for door closers and locksets. 

1.6 QUALITY ASSURANCE 

.1 Regulatory Requirements: 

.1 Hardware for doors in fire separations and exit doors certified by a Canadian 
Certification Organization accredited by Standards Council of Canada. 

.2 Certificates: product certificates signed by manufacturer certifying materials comply with 
specified performance characteristics and criteria and physical requirements. 

1.7 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 
Product Requirements and with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address. 

.3 Package items of hardware including fastenings, separately or in like groups of hardware, 
label each package as to item definition and location. 

.4 Storage and Handling Requirements: 

.1 Store materials off ground, indoors in dry location and in accordance with 
manufacturer's recommendations in clean, dry, well-ventilated area. 

.2 Store and protect door hardware from nicks, scratches, and blemishes. 

.3 Protect prefinished surfaces with strippable coating. 

.4 Replace defective or damaged materials with new. 

Part 2 Products 

2.1 HARDWARE ITEMS 

.1 Use one manufacturer's products only for similar items. 

2.2 DOOR HARDWARE 

.1 As per drawings, Hardware groups and Door Schedule. 

.2 Door Closers and Accessories: 

.1 Door controls (closers): to ANSI/BHMA A156.4, listed in Hardware Schedule, 
size in accordance with ANSI/BHMA A156.4, table A1, finish as indicated. 

.2 Door controls - overhead holders: to ANSI/BHMA A156.8, listed in Hardware 
Schedule, finish as indicated. 

.3 Closer/holder release devices: to ANSI/BHMA A156.15, listed in hardware 
schedule, finish as indicated. 
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.3 Door Operators: 

.1 Power-operated pedestrian doors: to ANSI/BHMA A156.10. 

.2 Power assist and low energy power operated doors: to ANSI/BHMA A156.19. 

2.3 FASTENINGS 

.1 Use only fasteners provided by manufacturer. Failure to comply may void warranties and 
applicable licensed labels. 

.2 Supply screws, bolts, expansion shields and other fastening devices required for 
satisfactory installation and operation of hardware. 

.3 Exposed fastening devices to match finish of hardware. 

.4 Use fasteners compatible with material through which they pass. 

2.4 KEYING 

.1 Prepare keying schedule in conjunction with Departmental Representative. 

.2 Supply construction locks. 

.3 Permanent cores and keys to be by Departmental Representative. 

Part 3 Execution 

3.1 INSTALLATION 

.1 Manufacturer's Instructions: comply with manufacturer's written recommendations, 
including product technical bulletins, product catalogue installation instructions, product 
carton installation instructions, and data sheets. 

.2 Supply metal door and frame manufacturers with complete instructions and templates for 
preparation of their work to receive hardware. 

.3 Supply manufacturers' instructions for proper installation of each hardware component. 

.4 Install hardware to standard hardware location dimensions in accordance with CSDFMA 
Canadian Metric Guide for Steel Doors and Frames (Modular Construction). 

.5 Use only manufacturer's supplied fasteners. 

.1 Use of "quick" type fasteners, unless specifically supplied by manufacturer, is 
unacceptable. 

.6 Remove construction locks when directed by Departmental Representative. 

.1 Install permanent cores and ensure locks operate correctly. 

3.2 ADJUSTING 

.1 Adjust door hardware, operators, closures and controls for optimum, smooth operating 
condition, safety and for weather tight closure. 

.2 Lubricate hardware, operating equipment and other moving parts. 

.3 Adjust door hardware to ensure tight fit at contact points with frames. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 
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.1 Leave Work area clean at end of each day. 

.2 Clean hardware with damp rag and approved non-abrasive cleaner, and polish 
hardware in accordance with manufacturer's instructions. 

.3 Remove protective material from hardware items where present. 

.4 Final Cleaning: upon completion remove surplus materials, rubbish, tools and 
equipment in accordance with Section 01 74 11 - Cleaning. 

3.4 DEMONSTRATION 

.1 Demonstrate operation, operating components, adjustment features, and lubrication 
requirements. 

3.5 PROTECTION 

.1 Protect installed products and components from damage during construction. 

.2 Repair damage to adjacent materials caused by door hardware installation. 

 

 

3.6 SCHEDULE 
       
Group: 1 
1 Opening: D102, D014, D015 
       
Qty 
(Active) 

Description Catalog Product Code Finish 
(BHMA) 

Finish 
(ANSI) 

Remarks 

       
1 Top Jamb Mount 

Closer 
LCN (CAD) 9542 REG AL {Hand}  CAL  

2 Actuator, Wall 
Mount 

LCN (CAD) 8310-3856WS AL  CAL  

1 Receiver LCN (CAD) 8310-865 AL  CAL  
1 Stop Only Glynn-Johnson 

(CAD) 
104S C32D  C32D  

       

       

Group: 2       

1 Opening: 
D107 

      

       
Qty (Active) Description Catalog Product Code Finish (BHMA) Finish (ANSI) Remarks 
       
1 Deadbolt Function Schlage (CAD) B560 626   

       
       

       

       

       

END OF SECTION 
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