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Part 1 General
1.1 RELATED REQUIREMENTS

1 Section 02 41 13.14 - Asphalt Paving Removal.

2 Section 31 14 13 - Soil Stripping and Stockpiling.

3 Section 31 23 33.01 - Excavating, Trenching and Backfilling.
1.2 REFERENCES

1 Reference Standards:

1 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
1 Material Safety Data Sheets (MSDS).

1.3 ADMINISTRATIVE REQUIREMENTS
1 Site Meetings.

1 Arrange for site visit with Departmental Representative to examine existing site

conditions adjacent to removals work, prior to start of Work.
1.4 SITE CONDITIONS
1 Site Environmental Requirements.

1 Perform work in accordance with Section 01 35 00.07 — Special Procedures for
Sequencing and Staging, Section 01 35 29.06 - Health and Safety Requirements,
and Section 01 45 00 - Quality Control.

2 Ensure that selective demolition work does not adversely affect adjacent
watercourses, groundwater and wildlife, or contribute to excess air and noise
pollution.

3 Do not dispose of waste of volatile materials including but not limited to, mineral
spirits, oil, petroleum based lubricants, or toxic cleaning solutions into
watercourses, storm or sanitary sewers.

1 Ensure proper disposal procedures are maintained throughout the project.

4 Do not pump water containing suspended materials into watercourses, storm or
sanitary sewers or onto adjacent properties.

5 Control disposal or runoff of water containing suspended materials or other
harmful substances in accordance with local authorities and as directed by
Departmental Representative.

.6 Protect trees, plants and foliage on site and adjacent properties where indicated.

Part 2 Products
2.1 EQUIPMENT
1 Leave machinery running only while in use, except where extreme temperatures prohibit

shutting machinery down.
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Part 3 Execution
3.1 PREPARATION
1 Inspect site with Departmental Representative and verify extent and location of items
designated for removal, disposal, alternative disposal, recycling, salvage and items to
remain.
2 Locate and protect utilities. Preserve active utilities traversing site in operating condition.
Notify and obtain approval of utility companies before starting demolition.
A4 Disconnect and Cap Designated Mechanical Services.

1 Sewer and Water Lines: remove to limit demonstrated on project drawings as
directed by Departmental Representative and securely plug to form watertight
seal.

3.2 REMOVAL OPERATIONS
1 Remove items as indicated.
2 Do not disturb items designated to remain in place.
3 Removal of pavements, curbs and gutters:

1 Square up adjacent surfaces to remain in place by saw cutting or other method
approved by Departmental Representative.

2 Protect adjacent joints and load transfer devices.

3 Protect underlying and adjacent granular materials in areas that full depth
removal is not designated.

A4 Prevent contamination with base course aggregates, when removing asphalt pavement for
subsequent incorporation into hot mix asphalt concrete paving.

5 Excavate at least 300 mm below pipe invert, when removing pipes under existing or
future pavement area.

.6 Stockpile topsoil for final grading and landscaping per Section 31 14 13 - Soil Stripping
and Stockpiling.

v Disposal of Material:

1 Dispose of materials not designated for salvage or reuse on site at authorized
facilities approved in Waste Reduction Workplan as instructed by Departmental
Representative.

8 Backfill:

1 Backfill in areas as indicated and in accordance with Section 31 23 33.01 -

Excavating, Trenching and Backfilling.
9 Hydro Pole Removal:

1 Removal and replacement of existing hydro poles to be completed by Hydro
Ottawa Limited.
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STOCKPILING AND REMOVAL FROM SITE
Per Section 31 14 13 - Soil Stripping and Stockpiling

RESTORATION

Restore areas and existing works outside areas of demolition to conditions that existed
prior to beginning of Work or match condition of adjacent, undisturbed areas.

Use soil treatments and procedures which are not harmful to health, are not injurious to
plants, and do not endanger wildlife, adjacent water courses or ground water.
CLEANING

Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

1 Leave Work area clean at end of each day.

2 Remove debris, trim surfaces and leave work site clean, upon completion of
Work.

3 Use cleaning solutions and procedures which are not harmful to health, are not
injurious to plants, and do not endanger wildlife, adjacent water courses or
ground water.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.

Waste Management: separate waste materials for reuse and recycling.

1 Remove recycling containers and bins from site and dispose of materials at
appropriate facility.

2 Removed asphalt pavement which is to be recycled in hot mix asphalt concrete
under this contract may be stockpiled at designated asphalt plant site.

PROTECTION

Repair damage to adjacent materials or property caused by selective site demolition.

END OF SECTION
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Part 1 General
1.1 REFERENCES

1 Ontario Provincial Standard Specifications (OPSS)

2
Part 2
2.1

A
Part 3
3.1

A

2

3
3.2

A

1 OPSS.MUNI 330 - November 2014, Construction Specification for In-Place Full
Depth Reclamation of Bituminous Pavement and Underlying Granular.

2 OPSS.MUNI 510 - November 2014, Construction Specification for Removal.

Geotechnical Investigation Pavement Rehabilitation, Canadian Food Inspection Agency
3851 Fallowfield Road, Ottawa, Ontario, dated September 21, 2015 Project: 15-149,
prepared by Houle Chevrier Engineering Ltd.

Products

EQUIPMENT
Use Conventional pulverization equipment for this Work.

1 Depending on the type of pulverization equipment used, some localized milling
of the existing asphalt may be required. Use cold milling, planning or grinding
equipment with automatic grade controls capable of operating from stringline,
and capable of removing part of pavement surface to depths or grades indicated.

Execution

PREPARATION
Temporary Erosion and Sedimentation Control:

1 Provide temporary erosion and sedimentation control measures to prevent soil
erosion and discharge of soil-bearing water runoff or airborne dust to adjacent
properties and walkways, according to sediment and erosion control drawings.

2 Inspect, repair, and maintain erosion and sedimentation control measures during
construction until permanent vegetation has been established.
3 Remove erosion and sedimentation controls and restore and stabilize areas

disturbed during removal.

Prior to beginning removal operation, inspect and verify with Departmental
Representative areas, depths and lines of asphalt pavement to be removed.

Protection: protect existing pavement not designated for removal, light units and
structures from damage. In event of damage, immediately replace or make repairs to
approval of Departmental Representative at no additional cost.

PULVERIZATION AND MIXING

Use pulverization equipment and break up existing asphalt pavement to lines and grades
as indicated by Departmental Representative. The in-situ pulverization should be carried
out in accordance with OPSS.MUNI 330.
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2 Mix existing asphaltic concrete and granular base. Carried out to a depth of about 80 to

3.3

3.4

200 mm. The blend material should contain about 50% by volume of bituminous
material.

Prevent contamination of with topsoil, underlying gravel or other materials.

Suppress dust generated by removal process.

FINISH TOLERANCES

Finished surfaces in areas where asphalt pavement has been removed to be within +/-5
mm of grade specified but not uniformly high or low.

CLEANING

Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

1 Leave Work area clean at end of each day.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.

Sweep remaining asphalt pavement surfaces clean of debris resulting from removal
operations using rotary power brooms and hand brooming as required.

Waste Management: separate waste materials for reuse and recycling.

1 Remove recycling containers and bins from site and dispose of materials at
appropriate facility.
2 Removed asphalt pavement which is to be recycled in hot mix asphalt concrete

under this contract may be stockpiled at designated asphalt plant site.

END OF SECTION
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