

SPECIFICATIONS

<u>Section</u>	<u>Title</u>	<u>No. of Pages</u>
Division 01	General Requirements	
01 00 10	General Instructions	12
01 14 00	Work Restrictions	5
01 14 25	Designated Substances Report	6
01 31 19	Project Meetings	3
01 32 16.06	Construction Progress Schedule - Critical Path Method (CPM)	9
01 33 00	Submittal Procedures	5
01 35 00.06	Special Procedures for Traffic Control	5
01 35 29.06	Health and Safety Requirements	7
01 35 43	Environmental Procedures	9
01 45 00	Quality Control	10
01 51 00	Temporary Utilities	2
01 52 00	Construction Facilities	4
01 54 23	Temporary Works	5
01 56 00	Temporary Barriers and Enclosures	3
01 61 00	Common Product Requirements	3
01 73 00	Execution	2
01 74 11	Cleaning	2
01 74 21	Construction/Demolition Waste Management and Disposal	11
Division 02	Existing Conditions	
02 41 13	Selective Site Demolition	4
02 41 13.14	Asphalt Paving Removal	2
02 41 16.01	Structure Demolition	5
02 83 10	Lead-Base Paint Abatement – Minimum Precautions	7
Division 03	Concrete	
03 10 00	Concrete Forming and Accessories	3
03 20 00	Concrete Reinforcing	4
03 30 00	Cast-In-Place Concrete	8
Division 05	Metals	
05 12 33	Structural Steel for Bridges	31
Division 09	Finishes	
09 97 19	Painting Exterior Metal Surfaces	15
Division 31	Earthworks	
31 05 16	Aggregate Materials	3
31 23 33.01	Excavating, Trenching and Backfilling	6
Division 32	Exterior Improvements	
32 11 16.01	Granular Sub-Base	2

ALEXANDRA BRIDGE STRUCTURAL STEEL REPAIRS FOR
PIERS 2 AND 3 AREAS

Project No.: R.074878.204

TABLE OF CONTENTS

Page 2

32 11 23	Aggregate Base Courses	2
32 12 13.16	Asphalt Tack Coat	3
32 12 16	Asphalt Paving	14
32 16 15	Sidewalk, Curbs and Concrete Gutters	3

ATTACHMENTS

<u>Document</u>	<u>Date</u>	<u>No. of Pages</u>
Designated Substances Report, Alexandra Bridge Areas Coating Project, Ottawa, Ontario	2016-01-15	7

DRAWINGS

Number

Title

Traffic Management

CH01	Traffic Management – Road Works
MC01	Traffic Management – Northbound closed – Alternating Direction – Morning
MC02	Traffic Management – Northbound closed – Alternating Direction – Morning
MC03	Traffic Management – Northbound closed – Alternating Direction – Evening
MC04	Traffic Management – Northbound closed – Alternating Direction – Evening
MC05	Traffic Management – Closed in Both Directions
MC06	Traffic Management – Closed in Both Directions
MC07	Traffic Management – Detour Routes

Structural

S01	General Arrangement I
S02	General Arrangement II
S03	Construction Staging
S04	Structural Steel I – Notes
S05	Structural Steel II – Truss Pin Repairs
S06	Structural Steel III – Connection Plate Repairs
S07	Structural Steel IV – Batten Plate Replacement I
S08	Structural Steel V – Batten Plate Replacement II
S09	Structural Steel VI – Lattice Bar Replacement
S10	Structural Steel VII – Bottom Chord Repairs I
S11	Structural Steel VIII – Bottom Chord Repairs II
S12	Structural Steel IX – Bottom Chord Repairs III
S13	Structural Steel X – Bottom Chord Repairs IV
S14	Structural Steel XI – Bottom Chord Repairs V
S15	Structural Steel XII – Bottom Chord Strengthening
S16	Structural Steel XIII – Vertical Member Repairs
S17	Structural Steel XIV – Vertical and Diagonal Member Repairs
S18	Structural Steel XV – Vertical Bracing Repairs
S19	Structural Steel XVI – Truss Sway-Brace Replacement
S20	Structural Steel XVII – Floorbeam Repairs I
S21	Structural Steel XVIII – Floorbeam Repairs II
S22	Structural Steel XIX – Floorbeam Repairs III
S23	Structural Steel XX – Miscellaneous Repairs
S24	Structural Steel XXI – Areas Requiring Non-Destructive Testing
S25	Bearing Seat Repairs at Piers 2 & 3

Electrical

E01	Existing Utilities on Structure
-----	---------------------------------

END OF SECTION