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General

REFERENCES

Province of Ontario

1 Occupational Health and Safety Act, R.S.0. 1990 Updated 2005.
Province of Québec

1 Code de sécurité pour les travaux de construction, chapitre S-2.1, r. 4
Canadian General Standards Board (CGSB)

A CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.
2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

Canadian Standards Association (CSA International)

A CSA-A23.1/A23.2-04, Concrete Materials and Methods of Concrete
Construction/Methods of Test and Standard Practices for Concrete.

2 CSA-0121-M1978(R2003), Douglas Fir Plywood.

3 CAN/CSA-5269.2-M1987(R2003), Access Scaffolding for Construction
Purposes.

4 CAN/CSA-Z321-96(R2001), Signs and Symbols for the Occupational
Environment.

Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and
Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as of: May 14,
2004.

U.S. Environmental Protection Agency (EPA) / Office of Water

A EPA 832R92005, Storm Water Management for Construction Activities:
Developing Pollution Prevention Plans and Best Management Practices.

INSTALLATION AND REMOVAL

Refer to Plans to evaluate size of construction staging area.

Prepare site plan indicating proposed location and dimensions of area to be fenced and
used by Contractor, number of trailers to be used, avenues of ingress/egress to fenced
area and details of fence installation.

Identify areas which have to be gravelled to prevent tracking of mud.
Indicate use of supplemental or other staging area.
Provide construction facilities in order to execute work expeditiously.

Remove from site all such work after use.

SCAFFOLDING
Scaffolding in accordance with CAN/CSA-S269.2.
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temporary stairs.

SITE STORAGE/LOADING

Confine work and operations of employees by Contract Documents. Do not unreasonably
encumber premises with products.

Do not load or permit to load any part of Work with weight or force that will endanger
Work.
CONSTRUCTION PARKING

The Contractor and all his subcontractors must make necessary arrangements for the off-
site parking of their worker’s vehicles and obtain parking permits as required.

Provide three parking spaces to the Departmental Representative. Obtain and pay for
permits as required.

SITE SECURITY

Provide and pay for responsible security personnel to guard site and contents of site after
working hours and during holidays.

DEPARTMENTAL REPRESENTATIVE’S SITE OFFICES

Provide temporary office for Departmental Representative. Location of trailer to be
designated by the Departmental Representative. Trailer to remain on-site until completion
of work.

Inside dimensions minimum 13 m long x 3.7 m wide x 2.4 m high, with floor 0.3 m
above grade, complete with 8 50% opening windows and two lockable door.

Insulate building and provide heating system to maintain 22 degrees C inside temperature
at -20 degrees C outside temperature.

Provide sufficient amount of air conditioning to maintain 22 degrees C inside
temperature.

Finish inside walls and ceiling with plywood, hardboard or wallboard and paint in
selected colours. Finish floor with floor tiles.

Install electrical lighting system to provide min 750 Ix using surface mounted, shielded
commercial fixtures with 10 % upward light component.

All exterior doors to be solid and capable of being locked with 25 mm deadbolts and
external padlocks. Heavy duty security screens to be installed on all windows.

Provide one private washroom facility for Departmental Representative’s use only
adjacent to office complete with flush or chemical type toilet, lavatory and mirror and
maintain supply of paper towels and toilet tissue.

Temporary office to be subdivided into 3 rooms; a boardroom / general work area and 2
offices. Offices to be located at each end and to be 3.0 m long, complete with functional
door. Each office must have two 50% opening windows.

Equipment
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Each end office must contain one desk with drawers and a chair, one reference
table measuring 2.0m long x 0.75m, plan rack, a 4 drawer lockable filing cabinet,
and a clothing rack with a shelf.

3 The general work area must contain a water cooler, a microwave, a refrigerator,
and a clothing rack, with shelf. The Contractor must supply the water.
4 Supply and maintain a printer-copier-scanner for the sole use of the Departmental

Representative capable of reproducing 11"x17" copies in colour and with
automatic sort feature. Supply of paper will be the responsibility of the
Departmental Representative.

5 Provide marked and fully stocked first-aid case in a readily available location.

Stolen or non-operational equipment as specified under this section must be repaired or
replaced immediately at the Contractor's expense.

Arrange and pay for the installation of high speed internet.

Maintain trailer daily and maintain safe at all times.

Maintain the private washroom daily.

Maintain in clean condition.

The Contractor and his Subcontractors to provide their own offices as necessary in
separate trailer(s).

EQUIPMENT, TOOL AND MATERIALS STORAGE

Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for
storage of tools, equipment and materials.

Locate materials not required to be stored in weatherproof sheds on site in manner to
cause least interference with work activities.
SANITARY FACILITIES

Provide sanitary facilities for work force in accordance with governing regulations and
ordinances.

Post notices and take precautions as required by local health authorities. Keep area and
premises in sanitary condition.

PROTECTION AND MAINTENANCE OF TRAFFIC

Protect travelling public from damage to person and property.

Contractor's traffic on roads selected for hauling material to and from site to interfere as
little as possible with public traffic.

Verify adequacy of existing roads and allowable load limit on these roads. Contractor
responsible for repair of damage to roads caused by construction operations.

Construct access and haul roads necessary. Location, grade, width, and alignment of
construction and hauling roads: subject to approval by Departmental Representative.

Haul roads: constructed with suitable grades and widths; sharp curves, blind corners, and
dangerous cross traffic must be avoided.
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of traffic.
Dust control: adequate to ensure safe operation at all times.

Lighting: to assure full and clear visibility for full width of haul road and work areas
during night work operations.

Provide snow removal during period of Work.

Remove, upon completion of work, haul roads designated by Departmental
Representative.

Adequately protect the access ways under the bridge which must remain open during the
work.

CLEAN-UP

Remove construction debris, waste materials, packaging material from work site daily.
Clean dirt or mud tracked onto paved or surfaced roadways.

Store materials resulting from demolition activities that are salvageable.

Stack stored new or salvaged material not in construction facilities.

RESTORATION

Record pre-construction conditions that pertain to restoration of the sites after completion
of the rehabilitation works, and ensure that these records are available and in use on site
while performing the restoration work.

At the end of rehabilitation works, re-establish all affected soils and slopes and restore
previously grassed areas by sodding.

Reinstate salvaged or new materials not otherwise provided in the contract such as, but
not limited to, curbs, stones, fences, shrubs, hedges, trees, signs etc. If materials cannot
be salvaged, they must be replaced with appropriate new materials.

Restoration to match existing materials and dimensions, and be completed to pre-
construction conditions.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION



