ALEXANDRA BRIDGE STRUCTURAL STEEL REPAIRS FOR

PIERS 2 AND 3 AREAS
Project No.: R.074878.204

SPECIFICATIONS

Section

Division 01
010010
011400
011425
013119
01 32 16.06
013300
01 35 00.06
01 35 29.06
013543
014500
015100
0152 00
0154 23
01 56 00
016100
017300
017411
017421

Division 02
02 4113
02 41 13.14
02 41 16.01
02 8310

Division 03
031000
032000
033000

Division 05
051233

Division 09
0997 19

Division 31
310516
312333.01

Division 32
3211 16.01
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DRAWINGS

Number Title

Traffic Management

CHO1 Traffic Management — Road Works

MCO01 Traffic Management — Northbound closed — Alternating Direction — Morning
MC02 Traffic Management — Northbound closed — Alternating Direction — Morning
MCO03 Traffic Management — Northbound closed — Alternating Direction — Evening
MC04 Traffic Management — Northbound closed — Alternating Direction — Evening
MCO05 Traffic Management — Closed in Both Directions

MCO06 Traffic Management — Closed in Both Directions

MCO07 Traffic Management — Detour Routes

Structural

S01 General Arrangement |

S02 General Arrangement |1

S03 Construction Staging

S04 Structural Steel | -Notes

S05 Structural Steel 1l — Truss Pin Repairs

S06 Structural Steel 11 — Connection Plate Repairs

S07 Structural Steel IV — Batten Plate Replacement |

S08 Structural Steel V — Batten Plate Replacement Il

S09 Structural Steel VI — Lattice Bar Replacement

S10 Structural Steel VII — Bottom Chord Repairs |

S11 Structural Steel VIII — Bottom Chord Repairs Il

S12 Structural Steel IX — Bottom Chord Repairs 111

S13 Structural Steel X — Bottom Chord Repairs 1V

S14 Structural Steel XI — Bottom Chord Repairs V

S15 Structural Steel XII — Bottom Chord Strengthening

S16 Structural Steel X111l — Vertical Member Repairs

S17 Structural Steel XIV — Vertical and Diagonal Member Repairs

S18 Structural Steel XV — Vertical Bracing Repairs

S19 Structural Steel XVI — Truss Sway-Brace Replacement

S20 Structural Steel XVII — Floorbeam Repairs |

S21 Structural Steel XVI1II — Floorbeam Repairs 11

S22 Structural Steel XI1X — Floorbeam Repairs 11|

S23 Structural Steel XX — Miscellaneous Repairs

S24 Structural Steel XXI — Areas Requiring Non-Destructive Testing

S25 Bearing Seat Repairs at Piers 2 & 3

Electrical

EOL Existing Utilities on Structure
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