

SECTION NO.	TITLE	NO. OF PAGES
Division 00 – Procurement and Contracting Requirements		
00 00 01	List of Drawings	1
00 00 12	Specification Approval	1
Division 01 – General Requirements		
01 11 00	Summary of Work	8
01 22 00	Unit Price Measurement	2
01 29 83	Payment Procedures for Testing Laboratory Services	1
01 31 19	Project Meetings	2
01 32 16	Construction Progress Schedule	3
01 33 00	Submittal Procedures	4
01 35 00	Special Procedures for Traffic Control	3
01 35 24	Special Procedures on Fire Safety Requirements	4
01 35 25	Special Procedures on Lockout Requirements	5
01 35 29	Health and Safety Requirements	9
01 35 44	Environmental Protection Procedures for Marine Works	6
01 42 00	Reference Standards	1
01 45 00	Quality Control	3
01 51 00	Temporary Utilities	1
01 52 00	Construction Facilities	4
01 56 00	Temporary Barriers & Enclosures	2
01 61 00	Common Product Requirements	4
01 71 00	Examination and Preparation	2
01 73 00	Execution Requirements	2
01 74 11	Cleaning	1
01 74 21	Construction/Demolition Waste Management and Disposal	4
01 77 00	Closeout Procedures	2
01 78 00	Closeout Submittals	8
Division 02 – Existing Conditions		
02 41 13	Selective Site Demolition	2
Division 03 – Concrete		
03 10 00	Concrete Forming and Accessories	5
03 20 00	Concrete Reinforcing	4
03 30 00	Cast-in-Place Concrete	10
Division 05 – Metals		
05 50 00	Metal Fabrications	4
Division 06 – Wood, Plastics and Composites		
06 05 73	Wood Treatment	3
06 10 10	Dimension Timber	3

Division 26 – Electrical

26 05 00	Common Work Results for Electrical	8
26 05 03	Electrical Removals and Relocations	2
26 05 20	Wire and Box Connectors (0-1000V)	3
26 05 21	Wires and Cables (0-1000V)	2
26 05 28	Grounding – Secondary	3
26 05 29	Hangers and Supports for Electrical Systems	2
26 05 31	Junction and Pull Boxes	2
26 05 32	Outlet Boxes, Conduit Boxes and Fittings	2
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings	3
26 05 43.01	Installation of Cables in Ducts and Conduits	2
26 24 01	Service Equipment	2
26 24 16.01	Panelboards Breaker Type	3
26 27 26	Wiring Devices	3
26 28 13.01	Fuses – Low Voltage	2
26 28 16.02	Moulded Case Circuit Breakers	2
26 28 23	Disconnect Switches – Fused and Non-Fused	2
26 56 20.01	Site Lighting	3

Division 31 – Earthwork

31 05 16	Aggregates Materials	3
31 09 16	Pile Driving Template	2
31 23 33	Excavating, Trenching and Backfilling	14
31 61 13	Pile Foundation General Requirements	3
31 62 16.13	Steel Sheet Piles	4
31 62 16.16	Steel H-Piles	4

Division 35 – Waterway and Marine Construction

35 20 23	Dredging	7
----------	----------	---

<u>DRAWING NO.</u>	<u>TITLE</u>	<u>DATE</u>
1 of 16	Existing Site Plans and Borehole Locations	June 23, 2016
2 of 16	Borehole & Test Pit Logs – 1	June 23, 2016
3 of 16	Borehole & Test Pit Logs – 2	June 23, 2016
4 of 16	Demolition Plan and Details	June 23, 2016
5 of 16	Site Plan Showing Wharf Reconstruction	June 23, 2016
6 of 16	Plan of Piling Layout	June 23, 2016
7 of 16	Plan of Wharf Deck and Component Layout	June 23, 2016
8 of 16	Elevations	June 23, 2016
9 of 16	Details – 1	June 23, 2016
10 of 16	Details – 2	June 23, 2016
11 of 16	Details – 3	June 23, 2016
12 of 16	Details – 4	June 23, 2016
13 of 16	Details – 5	June 23, 2016
14 of 16	Details – 6	June 23, 2016
15 of 16	Site Plan Showing Extent of Dredging and Armour Stone	June 23, 2016
16 of 16	Sections – 1	June 23, 2016
E1 of 4	Wharf Plan Electrical and Details	June 23, 2016
E2 of 4	Service Detail and Schedules	June 23, 2016
E3 of 4	Electrical Details Sheet 1	June 23, 2016
E4 of 4	Existing Wharf Plan Electrical	June 23, 2016

SPECIFICATIONS APPROVALS

1. APPROVED BY: R. DeMerchant DATE: 16 / 06 / 23.

1. TENDERED BY: [Signature] DATE: 2016/06/24

