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Albert County, NB
Project No.: R.083208.001
Part 1 General
1.1 RELATED SECTIONS
.1 Section 01 74 21 — Construction/Demolition Waste Management and Disposal
1.2 PRICE AND PAYMENT PROCEDURES

.1 Measurement and Payment:

1

.10

A1

Only material excavated above grade plane and within side slopes indicated or
specified will be measured.

Dredging: will be measured in cubic Metres, In-place Measurement (CMPM),
determined from soundings taken before and after dredging. For purpose of
quantity computation, existing seabed elevation will be represented by "Average
of Instantaneous" sounding for each matrix block of survey by Departmental
Representative as soon as possible after Contract award. Post dredging elevations
for quantity computations will be shallowest of grade, bedrock or "Average of
Instantaneous” sounding for each matrix block.

Operations in connection with field positioning of dredging equipment will not be
measured separately for payment.

No separate payment will be made for Contractor's survey vessel, equipment and
crew or diving services.

Payment will include transportation and disposal of dredge material within
Provincial Pit #0029, located on Route #114, approximately 8.5km from Alma
Wharf.

No additional payment for delays incurred during fishing seasons or other periods
when no dredging is permitted.

No additional payment for downtime and for delays caused by vessel traffic.
Removal of infilling material will not be measured for payment.

Mobilization and demobilization of dredging equipment to be lump sum and
included with the mobilization for the project.

Change in location of disposal site:

A1 Base contract unit price on location of disposal site as indicated.

2 Unit price will be adjusted up or down, subject to prior negotiation with
Departmental Representative for significant change in location of disposal
site.

No separate payment will be made for sweeping.
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1.3 REFERENCES

. Definitions:

.1
2

.10

11

A2

13

.14

15

.16
17

Dredging: excavating, transporting and disposing of underwater materials.

Class A material: solid rock requiring drilling and blasting to loosen, and boulders
or rock fragments of individual volumes 1.5 cubic metres or more.

Class B material: loose or shale rock, silt, sand, quick sand, mud, shingle, gravel,
clay, sand, gumbo, boulders, hardpan and debris of individual volumes less than
1.5 cubic metres.

Obstructions: material other than Class A, having individual volumes of 1.5 cubic
metres or more.

Debris: pieces of wood, wire rope, scrap steel, pieces of concrete and other waste
materials.

Grade: plane above which material is to be dredged.

Estimated quantity: Volume of material calculated to be above grade and within
specified side slopes unless otherwise specified.

Side slope: inclined surface or plane from grade at side limit of dredging area to
intersect original bedrock or ground line, as applicable, outside of side limit and to
be expressed as ratio of horizontal to vertical.

Chart Datum: permanently established plane from which soundings or tide heights
are referenced, usually Lowest Normal Tide (LNT).

Universal Transverse Mercator Projection (UTM) or Modified Transverse
Mercator Projection (MTM) Co-ordinates: plane rectangular coordinates used in

_ grid system in which grid network is applied to UTM or MTM projection.

Horizontal control information as indicated.

Minimum Mode: mode of operation of hydrographic survey equipment where
minimum sounding over length of travel between position updates will be retained
in memory. Sounding taken in this mode may be shallower than actual bottom
elevations due to variations in water depths due to wave action.

Matrix Block: each dredge area is presented as number of 1.2 x 3.0 m long blocks.
Dependent on position of sounding, block may have 0 to 4 soundings contained
within it.

Least of Minimum Plan: hydrographic survey plan in which least sounding in
grouping of matrix blocks is plotted.

Instantaneous Mode: mode of operation of hydrographic survey equipment where
only sounding observed at predetermined distance interval is retained in memory.
Average of Instantaneous Plan: hydrographic survey plan in which average
sounding in appropriate grouping of matrix blocks is plotted.

Lowest Normal Tide (LNT): plane so low that tide will seldom fall below it.
Cleared Area: area of dredging accepted as complying with plans and
specifications.
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1.4
A
2
3
1.5
.1
2
1.6
1
2
1.7
.1
2

REGULATORY REQUIREMENTS
There are strict environmental procedures that must be followed during the Work.
Comply with municipal, provincial and national codes and regulations relating to project.

Mark floating equipment with lights in accordance ith the provisions of the Canada
Shipping Act Collision Regulations and Notices to Mariners.

WASTE MANAGEMENT AND DISPOSAL

Separate and recycle waste materials in accordance with Section 01 74 19 —
Construction/Demolition Waste Management and Disposal.

Metals, wood and recyclable materials removed during the dredging activities must be
diverted to appropriate recycling facilities.

ADMINISTRATIVE REQUIREMENTS
Navigation Coordination:

N Be familiar with vessel movements and fishery activities in area affected by
dredging operations. Plan and execute Work in manner that will not interfere
with fishing operations, marina operations, construction activities at wharf sites,
or access to wharves by land or water.

2 Departmental Representative will not be responsible for loss of time, equipment,
material or any other cost related to interference with moored vessels in harbor or
due to other Contractor's operations.

3 Keep Departmental Representative, Canadian Coast Guard, Fisheries and Oceans
and Alma Harbour Authority informed of dredging operations in order that
necessary Notices to Mariners will be issued.

Scheduling:

. Submit to Departmental Representative within 2 weeks after award of Contract,
schedule of work including time periods during which each operation involved in
Work will be undertaken. At time of submission of schedule, meet with
Departmental Representative to review schedule.

2 Submit schedule in accordance with Section 01 32 16 — Construction Progress
Schedule and Section 01 33 00 — Submittal Procedures.
3 Adhere to schedule and take immediate action to correct any slippage by

effectively altering existing dredging operations or mobilizing other equipment.
Notify Departmental Representative of corrective action to be taken.

ACTION AND INFORMATIONAL SUBMITTALS
Submit in accordance with Section 01 33 00 — Submittal Procedures.

Method of transportation of dredge material to disposal site must be submitted a minimum
of 2 weeks prior to commencing dredging operations.
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Part 2
2.1

QUALITY ASSURANCE

Regulatory agency sustainability approvals:

1 Comply with municipal, provincial and national codes and regulations relating to
project.
2 Mark floating equipment with lights in accordance with Regulations for the

Prevention of Collisions, requirements and directives of Queen's Harbour Master
and Notice to Mariners.

Floating plant:

A Dredges or other floating plants to be employed on this Work, to be of Canadian
registry, make or manufacture, or, must receive certificate of qualification from
Industry Canada, Marine Directorate and this certification to accompany Tender
submission.

2 Requests for certifications to be directed to Director, Defense and Marine,
Directorate, Industry Canada, 235 Queen Street, 7" Floor, east Tower, Ottawa,
Ontario, K1A 0HS, and to be received there not less than 14 days prior to bid
closing.

SITE CONDITIONS

Contractor to visit and inspect work site and become thoroughly familiar with extent and
nature of Work and conditions affecting Work before.

Results of prior soundings and geotechnical investigations are made available for
tendering purposes only. It should be noted that this information may differ from site
condition. Take this into consideration when submitting tender.

Take necessary steps to become fully familiar with potential inclement weather and sea
conditions in this area.

Survey requirements:

1 Provide, at own expense, survey vessel, equipment and crew to set up and
maintain control for location of dredge limits and to sound areas immediately after
dredging to verify that grade depth has been attained. Areas are to be sounded to provide
sounding printout display of at least 2m x 2m UTM grid to approval of Departmental
Representative.

Products
DREDGING EQUIPMENT

Contractor to determine required equipment necessary to dredge material specified and to
dispose of dredged material at locations.
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3.2

DREDGING Page 5 of 7
Execution
EXAMINATION
Verification of location:
1 Work comprises dredging of areas as indicated.
Surveys and acceptance of work:
1 As soon as practical after Contract award, Departmental Representative will

complete pre-dredge survey of dredge area locations. Survey will be by electronic
survey equipment sounding in instantaneous mode. Survey plan at 1:500 scale
plotting average of instantaneous depths obtained in this survey will define actual
pre-dredge seabed areas.

2 No area will be dredged prior to Departmental Representative's and Contractor's
mutual acceptance of pre-dredge survey for that area.
3 Post-dredge survey will be undertaken by Departmental Representative upon

completion of dredging. Survey will confirm if dredging is completed as
specified and whether area can be considered cleared area. Survey will be by
electronic sweep equipment. Survey plan at 1:500 plotting least of minimum
depths obtained in this survey will identify areas requiring reworking to obtain
following elevations using least of minimum mode:

1 +5.5 m based on Chart Datum (LNT).

4 Contractor to redredge as necessary to remove all materials within dredge areas
which is found to be above grade as specified herein.
.5 One additional survey will be undertaken at Departmental Representative's cost,

for those areas not meeting acceptance criteria for dredging. Additional surveys
required to clear areas will be undertaken by Departmental Representative at
Contractor's cost.

.6 Departmental Representative will take average of instantaneous soundings
simultaneously with least of minimum soundings.

T All elevations obtained in minimum mode within specified areas of dredging must
be at or deeper than +5.5 m based on Chart Datum (LNT), considered completed
and clear.

DREDGING

Mark floating equipment with lights in accordance with International rules of Road and
maintain radio watch on board.

Place and maintain buoys, ranges, markers and lights required to define work and disposal
areas.

Lay out Work from bench marks, ranges and base lines established by Contractor in
consultation with Departmental Representative. Be responsible for accuracy of Work
relative to established bench marks, ranges and baseline. Provide and maintain electronic
position fixing and distance measuring equipment, laser transits and such other equipment
as normally required for accurate dredging control.
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.11

12

A3

14

33

Areas to be dredged are to be referenced to vertical bench marks for each location of
dredging as indicated.

Establish and maintain water level gauges and/or tide boards in order that proper depth of
dredging can be determined. Locate gauges and/or tide boards so as to be clearly visible.

Establish and maintain on-land targets for location and definition of designated dredge
area limits. Targets to be suitable for control of dredging operations and locating
soundings. Remove targets on completion of Work.

Dredge area indicated to grade depth of EL +5.5 m based on Chart Datum.

Dredge side slopes as indicated.

Remove materials above specified grade depths, within limits indicated. Material
removed from below grade depth or outside specified area or side slope is not part of
Work.

Dredge material to be disposed of at disposable site indicated.

Remove shoaling which occurs as result of Work at no expense to Departmental
Representative.

Remove material cast-over on surrounding area and dispose of it as dredged material. Do
not cast-over material unless authorized by Departmental Representative.

Remove infilling in dredge areas which occurs prior to acceptance by Departmental
Representative.

No work will be permitted from the existing wharf structures.
SITE QUALITY CONTROL

Site test and inspections:

.1 Cooperate with Departmental Representative on inspection of Work and provide
assistance requested.
2 Upon request of Departmental Representative, furnish use of such boats,

equipment, labour and materials forming ordinary and usual part of dredging plant
as may be reasonably necessary to inspect and supervise Work.

3 Sweep dredged areas on completion of dredging to confirm that grade depth has
been achieved.

Non-conforming work:

1 If, as result of incomplete Work, additional verification of depths by sounding or
sweeping becomes necessary, additional costs involved shall be paid by
Contractor.

2 Re-dredge unsatisfactory Work and verify depths with additional sounding or

sweeping to approval of Departmental Representative.
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34 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 — Cleaning.

.1

Leave work area clean at end of each day.

2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 — Cleaning.

3 Waste Management: separate waste materials for reuse and recycling in accordance with
Section 01 74 21 — Construction/Demolition Waste Management and Disposal.

2
3

Remove recycling containers and bins from site and dispose of materials at
appropriate facility.

Contaminated sediments must be disposed of in confined disposal facility.
Metals, wood and recyclable materials removed during the dredging activities
must be diverted to appropriate recycling facilities.

Dispose of dredged material by depositing in disposal areas indicated in manner
approved by Departmental Representative.

END OF SECTION



