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1 GENERAL 

1.01 WASTE MANAGEMENT GOALS 

.1  Prior to start of Work conduct meeting with Departmental Representative 
to review and discuss PWGSC's Waste Management Plan and Goals.  

.2  PWGSC's Waste Management Goal 50 percent of total Project Waste to be 
diverted from landfill sites. Provide Departmental Representative 
documentation certifying that waste management, recycling, reuse of 
recyclable and reusable materials have been extensively practiced.  

.3  Accomplish maximum control of solid construction waste.  

.4  Preserve environment and prevent pollution and environment damage.  

1.02 RELATED REQUIREMENTS 

.1  Section 01 33 00 Submittal Procedures 

.2 Section 01 73 00 Execution Requirements  

1.03 DEFINITIONS 

.1  Class III: non-hazardous waste - construction renovation and demolition 
waste.  

.4  Inert Fill: inert waste - exclusively asphalt and concrete.  

.5  Materials Source Separation Program (MSSP): consists of series of ongoing 
activities to separate reusable and recyclable waste material into material 
categories from other types of waste at point of generation.  

.6  Recyclable: ability of product or material to be recovered at end of its 
life cycle and re-manufactured into new product for reuse.  

.7  Recycle: process by which waste and recyclable materials are transformed 
or collected for purpose of being transferred into new products.  

.8  Recycling: process of sorting, cleansing, treating and reconstituting solid 
waste and other discarded materials for purpose of using in altered form. 
Recycling does not include burning, incinerating, or thermally destroying 
waste.  

.9  Reuse: repeated use of product in same form but not necessarily for same 
purpose.  Reuse includes:  
.1  Salvaging reusable materials from re-modelling projects, before 

demolition stage, for resale, reuse on current project or for storage 
for use on future projects.  

.2  Returning reusable items including pallets or unused products to 
vendors.  

.10  Salvage: removal of structural and non-structural materials from 
deconstruction/disassembly projects for purpose of reuse or recycling.  
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.11  Separate Condition: refers to waste sorted into individual types.  

.12  Source Separation: acts of keeping different types of waste materials 
separate beginning from first time they became waste.  

.14  Waste Management Co-ordinator (WMC) : contractor representative responsible 
for supervising waste management activities as well as coordinating related, 
required submittal and reporting requirements.  

1.04 DOCUMENTS 

.1  Maintain at job site, one copy of following documents:  
.1  Waste Management Plan.  
  

1.05 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Submittals in accordance with Section 01 33 00 - Submittal Procedures.  

.2  Prepare and submit following 10 days prior to project start-up onsite:  
.1  Waste Management Plan that describes the location and methods of 

disposal for material removed from the site.  
.3 Within 10 days of Substantial Performance – Submit completed project summary 

to verify destination and quantities on a material-by-material basis as 
identified in Waste Management Plan. 

1.06 WASTE MANAGEMENT PLAN 

.1  Prepare WMP and have ready for use prior to project start-up. 

.2  Implement MSSP for waste generated on project in compliance with approved 
methods and as reviewed by Departmental Representative.  

.3  Provide on-site facilities for collection, handling, and storage of 
anticipated quantities of reusable and recyclable materials.  

.4  Provide containers to deposit reusable and recyclable materials.  

.5  Locate containers in locations, to facilitate deposit of materials without 
hindering daily operations.  

.6  Locate separated material[s] in area[s] which minimize material damage.  

.7  Collect, handle, store on-site, and transport off-site, salvaged materials 
in separate condition.  
.1  Transport to approved and authorized recycling facility.  

.9  Prevent contamination of materials to be salvaged and recycled and handle 
materials in accordance with requirements for acceptance by designated 
facilities.  
.1  On-site source separation is recommended.  
.2  Remove co-mingled materials to off-site processing facility for 

separation.  
.3  Provide waybills for separated materials.  
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1.07 DISPOSAL OF WASTES 

.1  Do not bury rubbish or waste materials.  

.2  Do not dispose of waste, volatile materials, mineral spirits, oil, paint 
thinner, etc, into waterways, storm, or sanitary sewers.  

.3  Keep records of construction waste including:  
.1  Number and size of bins.  
.2  Waste type of each bin.  
.3  Total tonnage generated.  
.4  Tonnage reused or recycled.  
.5  Reused or recycled waste destination.  

.4  Remove materials from deconstruction as deconstruction/disassembly Work 
progresses.  

.5  Prepare project summary to verify destination and quantities on a 
material-by-material basis as identified in Waste Management Plan.  

.6 All demolished materials are to be disposed at an approved disposal location 
in accordance with all applicable guidelines and/or requirements by 
authorities having jurisdiction. 

1.08 SCHEDULING 

.1  Co-ordinate Work with other activities at site to ensure timely and orderly 
progress of Work.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 APPLICATION 

.1  Do Work in compliance with WPM.  

.2  Handle waste materials not reused, salvaged, or recycled in accordance with 
appropriate regulations and codes.  

3.02 CLEANING 

.1  Remove tools and waste materials on completion of Work, and leave work area 
in clean and orderly condition.  

.2  Clean-up work area as work progresses.  

.3  Source separate materials to be reused/recycled into specified sort areas.  
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3.03 WASTE MANAGEMENT PLAN (WMP) 

.1  Sample Format for Waste Management Plan 

Schedule a:  
  (1)      (2)      (3)      (4)      Actual   (5)      Actual   (6)  
  Materia  Person(  Total    Reused            Recycle           Materia  
  l        s)       Quantit  Amount            d                 l(s)  
  Categor  Respons  y of     (units)           Amount            Destina  
  y        ible     Waste    Project           (unit)            tion  
                    (unit)   ed                Project  
                                               ed ____________________________ 
  Wood  
  and  
  Plastic  
  s  
  Materia  
  l  
  Descrip  
  tion  
  Chutes  
  Warped  
  Pallet  
  Forms  
  Plastic  
  Packagi  
  ng  
  Cardboa  
  rd  
  Packagi  
  ng  
  Other  
  Doors  
  and  
  Windows  
  Materia  
  l  
  Descrip  
  tion  
  Painted  
  Frames  
  Glass  
  Wood  
  Metal  
  Other  
                           

END OF SECTION 

 


