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1.0 GENERAL

11 FAMILIARIZATION WITH SITE

1.2

13

14

| Before submitting their tender, it is recommended that tenderers inspect and
examine the site and its surroundings and satisfy themselves as to the form and
nature of the work and materials necessary for the completion of the work, the
means of access to the site, the accommodation they may require, and in general
shall themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their tender. No allowance
shall be made subsequently in this connection on account of error or negligence to
properly observe and determine the conditions that will apply.

REPAIR QUANTITY DETERMINATION

1 Length and width shall be measured to the nearest 25mm.

REFERENCE STANDARDS

A CSA-A23.1-14 Concrete Materials and Methods of Concrete
Construction

2 CSA-A23.2-14 Methods of Test for Concrete

3 CSA-A3000-13 Cementitious Materials for Use in Concrete

A4 ASTM C109/C109M-08 Test Method for Compressive Strength of Hydraulic
Cement Mortars (using 2-in or 50-mm cube

specimens)

5 ASTM C348-08 Standard Test Method For Flexural Strength of
Hydraulic Cement Mortar

.6 ASTM C207-06 Standard Specifications for Hydrated Lime for

Masonry Purposes

v ASTM C157/C157M-08 Standard Test Method for Length Change of
Hardened Hydraulic Cement, Mortar and
Concrete

.8 ASTM C348-08 Standard Test Method for Flexural Strength of
Hydraulic-Cement Mortars

9 ASTM C882/C882M-05e1 Standard Test Method for Bond Strength of Epoxy
Resin Systems Used with Concrete by Slant Shear

PERFORMANCE REQUIREMENTS
| The surfaces shall not scale or crack excessively.

2 The concrete repair materials shall not spall or debond from the existing concrete.
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1.5 SUBMITTALS

| Submit all mix designs, product specifications, and manufacturer's

1.6

2.0

2.1

recommendations for review by the Departmental Representative, a minimum of
two weeks prior to placement or use of products.

Submit details of proposed methods of concrete curing and provisions for weather
protection to the Departmental Representative for review a minimum of two
weeks prior to placement.

Submit manufacturer's product data sheets for proposed curing compounds,
admixtures and corrosion inhibitors.

Do not commence placement of concrete until review is complete and proposed
products and procedures are accepted by Departmental Representative.

MOCK-UPS FOR BOARD FORM FINISH

1

Mock-ups: field-erected examples of work complete with specified materials and
workmanship.

Erect mock-ups for the board form finish at locations acceptable to Departmental
Representative.

Reviewed and accepted mock-ups will become standards of workmanship and material
against which installed work will be verified.

PRODUCTS

MATERIALS

P Oo~NOUTAwWNPE

Portland Cement to be type GU to CSA-A3000.

Aggregate: Natural stone to CSA-A23.1.

Water: Potable and to CSA-A23.1.

Aiir entraining agents to CSA —A3000.

Chemicals admixtures toCSA-A3000. Calcium chloride is not permitted.
Pozzolanic mineral admixtures to CSA-A3000.

Curing materials to CSA-A23.1.

Blended hydraulic cementing material to be type 10SF to CSA-A3000.
Supplementary cementing material to be to CSA-A3000.
Superplasticizing admixture to be to CSA-A3000.
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2.2 SURFACE AND THROUGH SLAB DELAMINATION REPAIR CONCRETE
MIX - SILICA FUME

1

Normal weight “ready mixed” Portland cement/silica fume modified concrete
mixed in accordance with Section 15, CSA-A23.1 class of exposure C-1 with the
following requirements:

Description Requirements
| Compressive strength (28 days) 35 MPa minimum
2 Air content 6.0% to 9.0%
3 Aggregate size 13 mm
A4 Slump
Prior to superplasticizer 50 mm maximum +/- 20mm
After superplasticizer 125 mm maximum +/- 25mm
5 Water/cementing materials ratio 0.40 maximum
.6 Cement content 335 kg/m3 minimum
v Cement —Type GU Normal Portland Cement
8 Silica Fume — Type U Minimum 7.5 % Silica Fume by
mass of cement (25 kg/m3. min.)
9 Fly Ash — Type F Maximum 15% by mass of cement
(50 kg/cu. m. max)
10 Concrete density Normal weight (2360 kg/m?)

The intent of this mix design is to provide a low permeability, high electrical
resistivity concrete mix with a coulomb rating less than 1500.

Non-chloride based plasticizers shall be used to facilitate concrete placement as
required. Costs associated with the use of such materials shall be included in the
contract price. Plasticizer shall be compatible with the air entrainment agent.

Note that although a maximum slump is specified, the Contractor shall endeavour
to provide concrete at the minimum slump that permits placement and handling.

Mix design is the responsibility of the Contractor.

Do not add calcium chloride to concrete.

Addition of water to the concrete mix shall not be permitted on-site. The
Contractor shall be permitted to adjust only the quantities of superplasticizer and

air entraining agent on-site.

No concrete shall be placed later than two (2) hours after the time of batching. No
re-tempered concrete shall be allowed.
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9 The Contractor shall use superplasticizers to facilitate concrete placement and

2.3

2.4

2.5

2.6

must demonstrate to the satisfaction of the Departmental Representative that such
admixtures will have no deleterious affect on the durability or strength of the
proposed concrete mix (i.e. freeze/thaw durability).

CEMENT SLURRY BONDING AGENT

1

Cement slurry grout consisting of a mixture of one part cement to one part fine
aggregate conforming to CSA Standard CSA-A23.1 and sufficient water to make
a “heavy cream” consistency.

EVAPORATION REDUCER

1

Monomolecular film to be applied to the surface of the screeded concrete to
combat rapid drying conditions. Application required on silica fume concrete
placed in direct sunlight, high winds, heated interiors, and interior or exterior low
humidity conditions. Conform to manufacturer’s recommended procedures and
application rates.

CONCRETE ADHESIVE ANCHORING SYSTEM

1

Concrete adhesive anchoring system to meet the assessment criteria of ACI 355.4.
System to be suitable for intended purpose, including embedment of concrete
reinforcing bars.

Submit manufacturer’s technical information for anchoring system, including
anchor capacity values for various substrates.

Threaded rod for adhesive anchors to be type 316 stainless steel to ASTM F593
CWa2.

Follow manufacturer’s recommended installation procedure based on published
technical literature.

EXPANSION ANCHORS

1

Expansion anchoring system to meet the assessment criteria of ACI 355.2. System
to be suitable for intended purpose.

Submit manufacturer’s technical information for anchoring system, including
anchor capacity values for various substrates.

Anchors to be AISI Type 316 stainless steel.
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A4 Follow manufacturer’s recommended installation procedure based on published

technical literature.

3.0 EXECUTION

3.1 CONCRETE SURFACE PREPARATION
| All concrete repair substrates to receive new concrete shall be thoroughly abrasive
— blast, sandblast or shotblast prior to concrete placement, unless surfaces have
received hydrodemolition acceptable to Departmental Representative.
2 Clean all existing concrete surfaces to receive new concrete of foreign material,
dust, debris, grease and oil; emulsifiers shall be required for surfaces containing
grease or oil as directed by Departmental Representative.

3 Contractor to notify Departmental Representative to review surfaces prior to
concrete placement.

3.2 CONCRETE REPLACEMENT - READY-MIXED CONCRETE

| The patch area shall be thoroughly wetted for a period of not less than twenty-four
(24) hours prior to placing of concrete.

2 Puddles or free water shall be blown clear of concrete prior to application of
cement slurry.

3 Just prior to placing new concrete, apply a cement slurry bonding agent to the
surface of the concrete.

A4 The bond coat slurry shall be broomed into the deck to fully saturate the surface
but not to be allowed to puddle.

5 Use only qualified concrete placers and finishers, with a minimum of two years
experience in similar work.

.6 Prior to placement of concrete, pre wet burlap shall be on site available for
immediate placement overtop of new concrete patches.

v Do not add extra water to the concrete.
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8 On slab top surfaces place new dense concrete thoroughly compacted and vibrated

10

A1

12

13

14

into place to ensure good bond.

1. Ensure reinforcing steel is secured in place and is not disturbed during
placement.

2. Vibrators shall be inserted into concrete perpendicular to concrete surface.

3. Vibrators shall be inserted such that zones of consolidation always
overlap.

Concrete surfaces to be flush with existing surfaces leaving no voids at patch
edges.

Do not overwork concrete surface. Wood float finish is acceptable. Do not add
water to finish.

Tool crack control joints as indicated on Drawings.

Do not cover concrete repair patches with waterproof membrane until curing
period of repair patch material is complete and the surface is completely dry.
Concrete shall be considered sufficiently dry if no moisture is visible on the
underside of 18 x 18” sheet of polyethylene plastic taped to the slab surface for
16 hours. Allow fourteen (14) days for drying, after moist curing.

Areas of concrete repair completely through the thickness of the slab shall be
patched with concrete, well consolidated and vibrated into place on to smooth
plywood forms with suitable release agents adequately shored from the slab
below, to the approval of the Departmental Representative. Once forms have
been removed edges of through slab repair are to be grinded, hand patched, etc. as
required to produce smooth (form like) transition from new patch material to the
existing slab.

Do not allow traffic on newly placed repair patches until 75% of the specified 28
day strength has been reached, unless otherwise directed by the Departmental
Representative.

3.3 CONCRETE SURFACE - REPAIR OF SURFACE SCALING

1

The concrete surface shall be sandblast to remove all deteriorated concrete,
laitance and loose aggregate; to a minimum Concrete Surface Profile (ICRI —-CSP)
of 7.
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2 Slab surfaces shall be cleaned of all grease and oil.
3 Areas where the slab surface has deteriorated greater than 6 mm in total depth are
to be filled with patching materials in accordance Section 03 01 29.
A4 Thoroughly clean patch of dust and debris.
5 Prepare surfaces and place concrete mixture in strict accordance with CSA 23.1.
.6 Surfaces to be trowelled smooth, flush with existing surfaces, leaving no voids at

patch edges.

3.4 CONCRETE MIXING AND PLACING

1

Concrete shall be machine mixed. Mixing and placing shall be in accordance with
CSA-A23.1.

Concrete shall be conveyed from the mixer to the place of deposit by methods that
will ensure the required quality of concrete. Equipment for conveying the
concrete shall be of such size and design as shall ensure a practically continuous
flow of concrete at the delivery end without separation of materials.

Concrete shall be deposited in the forms as nearly as practicable to its final
position to avoid rehandling.

Depositing shall be continuous throughout each division and the concrete shall be
so placed and worked that a uniform texture will be produced.

No concrete shall be placed later than one half hour after leaving the mixer. No
retempered concrete shall be allowed.

3.5 COMPACTION AND VIBRATION

1

Concrete shall be consolidated by means of sufficient vibrators of adequate size
operated by competent workmen.

The use of vibrators to transport concrete shall not be allowed.
Concrete shall be thoroughly worked around reinforcement, around embedded

items and into corners of forms, eliminating all air or stone pockets that may cause
honeycombing, pitting or planes of weakness.
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3.6 CONCRETE CURING

| Fog-mist curing methods or evaporation retarder must be incorporated by the
Contractor, in order to prevent loss of moisture from the surfaces of the placed
concrete, in all rapid drying conditions. Rapid-drying conditions may include any
of the following: high concrete ambient temperatures, low humidity, high winds,
direct sunlight, or heated interiors during cold weather. In these conditions, fog-
mist curing shall be initiated immediately after initial finishing, and continued
until concrete is covered with wet-curing mats.

2 As soon as possible after the concrete has sufficiently set, and no later than 30
minutes after finishing, wet curing with pre-saturated mats shall be initiated on the
concrete surfaces.

Wet curing procedures shall ensure that the concrete surfaces shall be kept
continuously wet for a period of at least ten (10) consecutive days at a
minimum temperature of 10 deg. Celsius. Water shall not be permitted to
evaporate from the concrete surfaces at any time within the wet cure
period.

Minimum acceptable wet curing method on slab surfaces is pre-saturated
filter fabric, burlap, or cotton mats; covered with soaker hoses and plastic
sheeting. Wet-curing mats shall be overlapped 150-mm and held in place
without marring the surface of the concrete.

Prevent airflow in the space between the wet-curing mats and the plastic
sheeting. Protect wet-curing assembly from freezing during cold weather.

3 Vertical repair patches are also to be wet cured, for the duration of the wet-curing

period.

1

Formwork may remain in place on vertical surfaces for the duration of the
curing period, however, form ties shall be loosened after the concrete has
hardened, and water applied to run down the inside form faces to keep the
vertical concrete surfaces wet.

Alternatively, formwork may be removed from vertical surfaces provided
that exposed concrete surfaces are kept continuously wet using a fog
misting, light water spray, or application of wet burlap covered with
polyethylene.

Continuous water curing of exposed beam and slab soffit repairs is not
required, however, exposed concrete soffit surfaces shall be misted with a
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3.7

10

water spray during the wet-curing period, on a daily basis or as necessary
to prevent surface dusting of the concrete soffits.

Contractor shall review fog-curing and wet-curing requirements with the
Departmental Representative at least 2-weeks prior to first concrete placement.
The Contractor must submit any proposed alternate curing methods to the
Departmental Representative for review a minimum of one-week prior to
placement.

Use of chemical curing compounds shall not be permitted.

Concrete shall be protected from harmful effects of heat, cold, running or surface
water, and mechanical shock.

When the air temperature is below 10 deg. C or when in the opinion of the
Departmental Representative, there is a possibility of it falling below 10 deg. C no
concrete shall be placed until after the Departmental Representative has approved
the provisions made to ensure proper curing of concrete. These provisions shall
conform to the requirements of CSA-A23.1.

Adequate equipment shall be provided for heating the concrete materials and
protecting the concrete from freezing or near freezing temperatures. No frozen
materials or materials containing ice shall be used. All concrete materials and all
reinforcement, forms, existing concrete and ground with which the concrete is to
come into contact, shall be free from frost. Whenever the temperature of the
surrounding air is below 5 deg. C all concrete placed in the forms shall have a
temperature of between 15 deg. C and 32 deg. C and adequate means shall be
provided for maintaining a temperature of not less than 10 deg. C for 10 days or
for as much more as is necessary to ensure proper curing of the concrete. Under
no circumstances may dry heat be used. Means shall be taken to humidify the air
within the enclosure and to ensure that the moisture requirements for curing are
maintained.

Do not allow traffic onto patch until material has adequately cured to 70% of its
specified 28-day compressive strength.

In the event that the Contractor’s wet curing procedures are unacceptable, and any
portion of the concrete becomes surface dry during the specified curing period, the
Departmental Representative will have cause to reject the concrete.

INSPECTION AND TESTING

1

To conform to CSA-A23.2.
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2 Inspection and testing to be conducted by a testing agency designated by the

Departmental Representative. The Departmental Representative will pay costs of
inspection and testing described in this section.

3 Contractor to inform testing agency 24 hours in advance of concrete placement.

A4 Testing shall include:

| Prepare and test concrete test cylinders for compressive strengths.

2 Establish slump and percentage of entrained air for each concrete truck
unless otherwise directed by Departmental Representative.

3 Review concrete mix designs submitted by the Contractor.

A4 Bond tests of concrete patches to existing concrete as designated by
Departmental Representative.

5 Submit one copy of the test results directly to the Departmental
Representative, the Departmental Representative, and the Contractor.

.6 A minimum of one set (4 cylinders) of concrete cylinders shall be taken
for concrete patch material used each day for compressive tests, unless
otherwise directed by Departmental Representative. Concrete cylinders are
to be placed in an area with similar curing conditions to that of the cast
concrete.

5 Testing procedures for concrete shall conform to the following requirements:

A Compression tests on concrete shall be carried out in accordance with
CSA Standard A23.2 and A23.1 except that a Strength Test shall consist
of four test cylinders and one cylinder shall be tested at the age of three (3)
days, the second cylinder shall be tested at the age of seven (7) days and
the remaining two at an age of 28 days.

2 Slump and air entrainment test shall be conducted at the time of sampling

concrete for compressive tests and shall be conducted in conformity with
CSA Standard A23.2. Slump and air entrainment tests shall be perform on
all loads used each day.
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.6 The Contractor shall provide at no additional costs to the Departmental

Representative:

1

2

Samples of all material required for testing.

Co-operation with the execution of concrete testing which shall include
protection against injury or loss of cylinders.

Access to the Testing Company to test and/or inspect materials.

Site storage facilities meeting requirements of CSA A23.2 for concrete test
specimens prior to removal to laboratory.

v Bond Strength:

| After the concrete has cured (10 days minimum) the Testing Company
may perform bond strength tests if requested by Departmental
Representative. Testing Company will drill through patches selected by
Departmental Representative.

2 These cores are to be used for the evaluation of the bond strength of the
new concrete to the existing by direct tensile force.

3 Failure to achieve a minimum tensile bond strength as specified under this
section, or 0.7 MPa if not otherwise specified shall constitute failure of
patches.

A4 Upon completion of the tests, all core holes are to be filled with non-
shrink cementitious grout, by the Contractor.

8 Contractor shall pay for costs of additional testing as follows:

A Additional standby time required due to late delivery by concrete supplier.

2 Additional slump and/or air tests if first tests indicate concrete properties
out of spec and Contractor wishes to modify mix and retest for acceptance.
All modifications to be approved by the Departmental Representative.

3 If Contractor fails to notify testing agency in event of pour cancellation.
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3.8 INSPECTION AND TESTING - ADHESIVE AND MECHANICAL ANCHORS

3.9

1

The following testing is to be paid for by PWGSC:
A1 Proof load test 10% of epoxy anchors to manufacturer’s specified capacity

2 Randomly select 2% of epoxy anchors for testing to failure. Contractor to
replace anchors at the Contractor’s cost.

The following testing is to be paid for by the Contactor:

| 100% testing of the anchors if any proof load tests fail

2 100% testing of the anchors if anchors are found to be with incomplete
epoxy of embedded less than 90% of specified embedment based on the

manufacturers requirements

The testing agency is to provide a repair and testing report sealed by a professional
engineer registered in the province of New Brunswick.

FIELD QUALITY CONTROL

1

The Departmental Representative shall evaluate bonding of fresh patch material to
existing concrete after the fresh patch material has cured sufficiently.

The evaluation shall be performed by sounding, using a "chain-drag" or other
techniques.

Detection of hollow sound in any areas shall be reason to suspect inadequate
bonding and Contractor shall then core each such are, as requested by the
Departmental Representative, to determine bonding adequacy.

Coring shall be through the new concrete and into the existing concrete. Core
diameter shall be 75mm or as required by the Departmental Representative.
Length of cores shall be twice the core diameter or twice the thickness of new
concrete or as requested by the Departmental Representative.

Cores will be visually inspected and further testing required, if any, will then be
determined by the Departmental Representative.

Contractor to patch core holes.
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3.10 REJECTION OF DEFECTIVE WORK

1

In the event that concrete tests do not conform to the requirements of this
specification, the Departmental Representative shall have the right to order
additional tests of any portion of the repairs in accordance with CSA Standard
A23.1. The testing company shall be selected by the Departmental Representative
and shall deal directly with the Departmental Representative; such tests shall be
made at the expense of the Contractor.

Where, in the opinion of the Departmental Representative, materials or
workmanship fail to meet the requirements of the specification, such work or
materials will be rejected. Work rejected shall be replaced or repaired to the
approval of the Departmental Representative and at no additional cost to the
Departmental Representative.

Failure of the bond between the topping and the existing concrete at any of the
core specimens or failure of the compression tests will require additional core
samples to be drilled at the expense of the Contractor. Subsequent failure of these
additional samples shall result in rejection of the repair areas represented.

3.11 RECORD DRAWINGS

1

Maintain accurate records of locations, size of each repair area and dates of all
concrete repairs and concrete pours.

Records to be kept up to date and made available to Departmental Representative
throughout the duration of the Work.

Prior to Substantial Performance provide a plan showing location, size, and date
of concrete repairs.

END OF SECTION



