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PART 1 GENERAL 

1.1 RELATED REQUIREMENTS 

.1 Not used. 

1.2 REFERENCES 

.1 Not used. 

1.3 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 
including that caused by Owner or other Contractors. 

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 
directed by Departmental Representative. Do not burn waste materials on site, unless 
approved by Departmental Representative. 

.3 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.4 Provide on-site containers for collection of waste materials and debris. 

.5 Provide and use marked separate bins for recycling. Refer to Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal. 

.6 Dispose of waste materials and debris off site. 

.7 Clean interior areas prior to start of finishing work, and maintain areas free of dust and 
other contaminants during finishing operations. 

.8 Store volatile waste in covered metal containers, and remove from premises at end of 
each working day. 

.9 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and 
as recommended by cleaning material manufacturer. 

.10 Clean and sweep public areas and parking used for site as required and every day if 
necessary. 

1.4 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others, and leave Work 
clean and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and 
equipment. 

.4 Remove waste products and debris including that caused by Owner or other Contractors. 
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1.4 FINAL CLEANING (cont’d) 

.5 Remove waste materials from site at regularly scheduled times or dispose of as directed 
by Departmental Representative. Do not burn waste materials on site, unless approved by 
Departmental Representative. 

.6 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.7 Remove stains, spots, marks and dirt from decorative work, electrical and mechanical 
fixtures, furniture fitments, walls, floors, ceilings and any other finished work. 

.8 Inspect finishes, fitments and equipment and ensure specified workmanship and 
operation. 

.9 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of 
grounds. 

.10 Remove dirt and other disfiguration from exterior surfaces. 

.11 Sweep and wash clean paved areas. 

1.5 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal. 

PART 2 PRODUCT 

2.1 NOT USED 

.1 Not Used. 

PART 3 EXECUTION 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 


