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PART 1 GENERAL
1.1 RELATED REQUIREMENTS

1.2

Not used.

REFERENCES
Definitions:

1

Demolition: rapid destruction of building following removal of hazardous
materials.

Hazardous Materials: dangerous substances, dangerous goods, hazardous
commodities and hazardous products, may include but not limited to: asbestos
PCB's, CFC's, HCFC's poisons, corrosive agents, flammable substances,
ammunition, explosives, radioactive substances, or other material that can
endanger human health or well being or environment if handled improperly.

Waste Audit (WA): detailed inventory of materials in building. Indicates
guantities of reuse, recycling and landfill.

1 Involves quantifying by volume/weight amounts of materials and wastes
generated during construction, demolition, deconstruction, or renovation
project.

2 Indicates quantities of reuse, recycling and landfill.

Waste Management Coordinator (WMC): contractor representative responsible
for supervising waste management activities as well as coordinating related,
required submittal and reporting requirements.

Waste Reduction Workplan (WRW): written report which addresses
opportunities for reduction, reuse, or recycling of materials. WRW is based on
information acquired from WA.

References:

Canadian Council of Ministers of the Environment (CCME)

Department of Justice Canada (Jus)

A Canadian Environmental Assessment Act.

2 Canadian Environmental Protection Act.

Health Canada/Workplace Hazardous Materials Information System (WHMIS)
1 Material Safety Data Sheets (MSDS).

Transports Canada (TC)

1 Transportation of Dangerous Goods Act, 1992 (TDGA), c. 34.
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1.3 ADMINISTRATIVE REQUIREMENTS
1 Site Meetings:
A Convene pre-demolition meeting one week prior to beginning work of this

Section in accordance with Section 01 32 16.06 - Construction Progress Schedule
- Critical Path Method (CPM) Section [01 32 16.07 - Construction Progress
Schedules - Bar (GANTT) Chart to:

1 Verify project requirements.
2 Review installation and substrate conditions.
3 Co-ordination with other building subtrades.

2 Arrange for site visit with Departmental Representative to examine existing site
conditions adjacent to demolition work, prior to start of Work.

3 Ensure key personnel, site supervisor, project manager, subcontractor
representatives and WMC attend.

4 Reporting Requirements: WMC to complete.

5 WMC must provide written report on status of waste diversion activity at each
meeting.
2 Scheduling: meet project time lines without compromising specified minimum rates of

material diversion.
1 Notify Departmental Representative in writing when unforeseen delays occur.
3 Health and safety:
| Comply with occupational health and safety construction regulations in
accordance with Section 01 35 29 — Health and Safety.
14 ACTION AND INFORMATIONAL SUBMITTALS
A Submit in accordance with Section 01 33 00 - Submittal Procedures.
2 Shop Drawings:

1 Submit for approval drawings, diagrams or details showing sequence of
demolition work and supporting structures and underpinning, where required by
authorities having jurisdiction.

3 Hazardous Materials:

1 Provide description of Hazardous Materials and Notification of Filing with
proper authorities prior to beginning of Work as required.

A Waste Reduction Plan:

1 Prior to beginning of Work on site submit detailed Waste Reduction Workplan in
accordance with Section 01 74 21 - Construction/Demolition Waste Management
And Disposal and indicate.

1 Descriptions of and anticipated quantities of materials to be salvaged
reused, recycled and landfilled.

2 Schedule of selective demolition.

3 Number and location of dumpsters.

A4 Anticipated frequency of tippage.
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1.4 ACTION AND INFORMATIONAL SUBMITTALS (cont’d)

15

1.6

1.7

Certificates:

A Submit copies of certified weigh bills from authorized disposal sites and reuse
and recycling facilities for material removed from site.
2 Written authorization from Departmental Representative is required to deviate

from facilities listed in Waste Reduction Workplan.

QUALITY ASSURANCE

Regulatory Requirements: ensure Work is performed in compliance with CEPA, CEAA,
TDGA, applicable Provincial/Territorial regulations.

DELIVERY, STORAGE AND HANDLING

Store and manage hazardous materials in accordance with Section 01 35 43 -
Environmental Procedures.

Entreposage and protection

1 Protect in accordance with Section 31 23 33.01 - Excavating, Trenching and
Backfilling.
2 Protect existing items designated to remain and items designated for salvage. In

event of damage to such items, immediately replace or make repairs to approval
of Departmental Representative and at no cost to Departmental Representative.

3 Remove and store materials to be salvaged, in manner to prevent damage.

4 Store and protect in accordance with requirements for maximum preservation of
material.

5 Handle salvaged materials as new materials.

SITE CONDITIONS

Site Environmental Requirements.

1 Perform work in accordance with Section 01 35 43 - Environmental Procedures.

2 Ensure that selective demolition work does not adversely affect adjacent
watercourses, groundwater and wildlife, or contribute to excess air and noise
pollution.

3 Do not dispose of waste of volatile materials including but not limited to, mineral

spirits, oil, petroleum based lubricants, or toxic cleaning solutions into
watercourses, storm or sanitary sewers.

1 Ensure proper disposal procedures are maintained throughout the project.
A4 Do not pump water containing suspended materials into watercourses, storm or
sanitary sewers or onto adjacent properties.
5 Control disposal or runoff of water containing suspended materials or other

harmful substances in accordance with local authorities and as directed by
Departmental Representative.

.6 Protect trees, plants and foliage on site and adjacent properties where indicated.
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1.7 SITE CONDITIONS (cont’d)

PART 2

2.1

PART 3

3.1

3.2

Existing Conditions:

A Remove contaminated or hazardous materials as defined by authorities having
jurisdiction from site, prior to start of demolition Work, and dispose of at
designated disposal facilities in safe manner in accordance with TDGA and other
applicable regulatory requirements.

PRODUCT

EQUIPMENT

Leave machinery running only while in use, except where extreme temperatures prohibit
shutting machinery down.

EXECUTION

PREPARATION

Inspect site with Departmental Representative and verify extent and location of items
designated for removal, disposal, alternative disposal, recycling, salvage and items to
remain.

Locate and protect utilities. Preserve active utilities traversing site in operating condition.
Notify and obtain approval of utility companies before starting demolition.

Disconnect and Cap Designated Mechanical Services.

1 Sewer and Water Lines: remove to property line as directed by Departmental
Representative and securely plug to form watertight seal.
2 Other Underground Services: remove and dispose of as indicated and as directed

by Departmental Representative.

REMOVAL OF HAZARDOUS WASTES

Remove contaminated or dangerous materials defined by authorities having jurisdiction,
relating to environmental protection, from site and dispose of in safe manner to minimize
danger at site or during disposal.

Remove items as indicated.
Do not disturb items designated to remain in place.

Removal of pavements, curbs and gutters:

1 Square up adjacent surfaces to remain in place by saw cutting or other method
approved by Departmental Representative.

2 Protect adjacent joints and load transfer devices.

3 Protect underlying and adjacent granular materials.

4 Cut granite edging where there are transition and changes in elevation.



Fort Peninsule restoration Section 02 41 13

Forillon National Park - Gaspesia

SELECTIVE SITE DEMOLITION

Public Works and Government Services Canada
Project no. R.078292.001 Page 5 de 6

3.2

3.3

.10

A1

REMOVAL OF HAZARDOUS WASTES (cont’d)

To remove pipes buried under existing pavement, dig to a minimum depth of 300 mm
beneath pipe invert.

Remove as many trees and shrubs designated on site by Departmental Representative
during demolition.

A Obtain written approval of Departmental Representative prior to removal of trees
and shrubs not designated.

Sell, donate, or dispose of trees to be healthy and marketable.

1 Grind, chip, or shred other vegetation for mulching and composting, or use as
mill pulp or process fuel.

Stockpile topsoil for final grading and landscaping:

1 Provide erosion control and seeding if not immediately used.

Salvage:

1 Dismantle items containing materials for salvage and stockpile salvaged
materials at locations as indicated.

2 Deliver gate at bottom of Gilmour Hill to be removed for trail to NBCC. Fill
holes left by hinges with material similar to posts.

3 Remove bronze plaque at bottom of Gilmour Hill and relocated as indicated by

Departmental Representative. Lay stone level to match existing surroundings
over 300 mm granular base compacted to 95% PM.

Disposal:

1 Dispose of materials not designated for salvage or reuse on site at authorized
facilities approved in Waste Reduction Workplan as instructed by Departmental
Representative.

2 Trim disposal areas to approval of Departmental Representative.
Backfill:
| Backfill in areas as indicated and in accordance with Section 31 23 33.01 -

Excavating, Trenching and Backfilling.

STOCKPILING
Label stockpiles, indicating material type and quantity.

Designate appropriate security resources/measures to prevent vandalism, damage and
theft.

Locate stockpiled materials convenient for use in new construction to eliminate double
handling wherever possible.

Stockpile materials designated for alternate disposal in location which facilitates removal
from site and examination by potential end markets, and which does not impede
disassembly, processing, or hauling procedures.

Deposit the garbage removed and not relocated to the Operational Centre Parks Canada
501 boulevard Forillon.

Deposit the stones steps removed and not relocated to the Operational Centre Parks
Canada 501 boulevard Forillon.
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3.4 REMOVAL FROM SITE

3.5

3.6

3.7

Remove stockpiled material as directed by Departmental Representative, when it
interferes with operations of project.

Remove stockpiles of like materials by alternate disposal option once collection of
materials is complete.

Transport material designated for alternate disposal using approved haulers, facilities,
receiving organizations listed in Waste Reduction Workplan and in accordance with
applicable regulations.

Dispose of materials not designated for alternate disposal in accordance with applicable
regulations.

1 Disposal Facilities: approved and listed in Waste Reduction Workplan.
2 Written authorization from Departmental Representative is required to deviate

from disposal facilities listed in Waste Reduction Workplan.
RESTORATION

Restore areas and existing works outside areas of demolition to conditions that existed
prior to beginning of Work and to match condition of adjacent, undisturbed areas.

Restore areas designated by Departmental Representative used for site access, storage,
office trailers and parking.

Use soil treatments and procedures which are not harmful to health, are not injurious to
plants, and do not endanger wildlife, adjacent water courses or ground water.

CLEANING

Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

1 Leave Work area clean at end of each day.

2 Remove debris, trim surfaces and leave work site clean, upon completion of
Work

3 Use cleaning solutions and procedures which are not harmful to health, are not

injurious to plants, and do not endanger wildlife, adjacent water courses or
ground water.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.

PROTECTION
Repair damage to adjacent materials or property caused by selective site demolition.

END OF SECTION



