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Part 1 General 

1.1 REFERENCES 

.1 Definitions: 

.1 Demolition: rapid destruction of building following removal of hazardous 
materials. 

.2 Hazardous Materials: dangerous substances, dangerous goods, hazardous 
commodities and hazardous products, may include but not limited to: asbestos 
PCB’s, CFC’s, HCFC’s poisons, corrosive agents, flammable substances, 
ammunition, explosives, radioactive substances, or other material that can 
endanger human health or well being or environment if handled improperly. 

.3 Waste Audit (WA): detailed inventory of materials in building. Indicates 
quantities of reuse, recycling and landfill. 
.1 Involves quantifying by volume/weight amounts of materials and wastes 

generated during construction, demolition, deconstruction, or renovation 
project. 

.2 Indicates quantities of reuse, recycling and landfill. 
.4 Waste Reduction Workplan (WRW): written report which addresses 

opportunities for reduction, reuse, or recycling of materials. WRW is based on 
information acquired from WA.  

.2 References 

.1 Canadian Council of Ministers of the Environment (CCME)  
.1 PN 1326-July 2005, Environmental Code of Practice for aboveground 

and underground tank systems containing petroleum products and allied 
petroleum products. 

.2 Canadian Standards Association (CSA International) 
.1 CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of 

Structures. 
.3 Department of Justice of Canada  

.1 Loi canadienne sur l’évaluation environnementale (LCEE), 1997, ch. 37. 

.2 Loi canadienne sur la protection de l’environnement (LCPE), 1999, ch. 
33. 

.4  Health Canada/Workplace Hazardous Materials Information System (WHMIS)  
.1 Material Safety Data Sheets (MSDS). 

.5  Transport Canada (TC)  
.1 Transportation of Dangerous Goods Act, 1992 (TDGA), c. 34. 
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1.2 ADMINISTRATIVE REQUIREMENTS 

.1 Site Meetings 

.1 Arrange for site visit with Departmental Representative to examine existing site 
conditions adjacent to demolition work, prior to start of Work. 

.2 Scheduling: meet project time lines without compromising specified minimum rates of 
material diversion.  

.1 Notify Departmental Representative when unforeseen delays occur. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Shop Drawings: 

.1 Provide shop drawings and product data in accordance with Section 01 33 00 - 
Submittal Procedures. 

.2 Provide drawings stamped and signed by professional engineer registered or 
licensed in province of Québec, Canada. 

.3 Before proceeding with demolition of load bearing walls and where required by authority 
having jurisdiction submit for review by Departmental Representative shoring and 
underpinning drawings prepared by qualified professional engineer registered or licensed 
in the province of Québec in Canada showing proposed method. 

.4 Prior to beginning of Work on site submit detailed Waste Reduction Workplan in 
accordance with Section 01 74 21 - Construction/Demolition Waste Management And 
Disposal. 

1.4 SITE CONDITIONS 

.1 Review designated substance report and take precautions to protect environment. 

.2 Should material resembling spray or trowel-applied asbestos or other designated 
substance listed as hazardous be encountered, stop work, take preventative measures, and 
notify Departmental Representative immediately. 

.1 Do not proceed until written instructions have been received from Departmental 
Representative. 

.3 Notify Departmental Representative before disrupting building access or services. 

Part 2 Products 

2.1 EQUIPMENT 

.1 Leave equipment and machinery running only while in use, except where extreme 
temperatures prohibit shutting down. 
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Part 3 Execution 

3.1 PREPARATION 

.1 Do Work in accordance with Section 01 35 29.06 - Health and Safety Requirements. 

.2 Protection: 

.1 Prevent movement, settlement, or damage to adjacent structures, utilities, [and 
parts of building] to remain in place. Provide bracing and shoring required. 

.2 Keep noise, dust, and inconvenience to occupants to minimum. 

.3 Protect building systems, services and equipment. 

.4 Provide temporary dust screens, covers, railings, supports and other protection as 
required. 

.3 Disconnect and re-route electrical, telephone and communication service lines. Post 
warning signs on electrical lines and equipment which must remain energized to serve 
other products during period of demolition. 

.4 Locate and protect utility lines. Do not disrupt active or energized utilities traversing 
premises designated to remain undisturbed. 

.5 Disconnect and cap designated mechanical services. 

.1 Natural gas supply lines: remove as directed by Departmental Representative. 

.2 Sewer and water lines: remove as directed by Departmental Representative.  

.3 Other underground services:  remove and dispose of as directed by Departmental 
Representative. 

3.2 DEMOLITION SALVAGE AND DISPOSAL 

.1 Remove parts of existing building to permit new construction. Sort materials into 
appropriate piles for reuse/recycling. 

.2 Refer to demolition drawings and specifications for items to be salvaged for reuse. 

.3 Remove items to be reused, store as directed by Departmental Representative, and re-
install under appropriate section of specification. 

.4 Trim edges of partially demolished building elements to tolerances as defined by 
Departmental Representative to suit future use. 

.5 Dispose of removed materials, to appropriate recycling facilities except where specified 
otherwise, in accordance with authority having jurisdiction. 

3.3 STOCKPILING 

.1 Label stockpiles, indicating material type and quantity. 

.2 Designate appropriate security resources/measures to prevent vandalism, damage and 
theft. 

.3 Locate stockpiled materials convenient for use in new construction. Eliminate double 
handling wherever possible. 
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.4 Stockpile materials designated for alternate disposal in location which facilitates removal 
from site and examination by potential end markets, and which does not impede 
disassembly, processing, or hauling procedures. 

3.4 REMOVAL FROM SITE 

.1 Transport material designated for alternate disposal to approved facilities listed in waste 
reduction workplan and in accordance with applicable regulations. Do not deviate from 
receiving organizations listed in waste reduction workplan without prior written 
authorization from Departmental Representative. 

.2 Dispose of materials not designated for alternate disposal in accordance with applicable 
regulations. Disposal facilities must be approved of and listed in waste reduction 
workplan. Do not deviate from disposal facilities listed in waste reduction workplan 
without prior written authorization from Departmental Representative. 

3.5 CLEANING AND RESTORATION 

.1 Keep site clean and organized throughout demolition procedure. 

.2 Upon completion of project, reinstate areas, parking surfaces, walkways, light standards, 
affected by Work to condition which existed prior to beginning of Work. 

END OF SECTION 


