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PART 1 GENERAL

1.1 WASTE MANAGEMENT GOALS

1.2

Prior to start of Work conduct meeting with Departmental Representative to review and
discuss PWGSC's waste management goal and Contractor's proposed Waste Reduction
Work plan for Construction, Renovation and /or Demolition (CRD) waste to be project
generated.

PWGSC's waste management goal: to divert a minimum 75 percent of total Project Waste
from landfill sites. Prior to project completion provide Departmental Representative
documentation certifying that waste management, recycling, reuse of recyclable and
reusable materials have been extensively practiced.

Minimize amount of hon-hazardous solid waste generated by project and accomplish
maximum source reduction, reuse and recycling of solid waste produced by CRD
activities.

Protect environment and prevent environnemental pollution damage.

DEFINITIONS

Approved/Authorized recycling facility: waste recycler approved by applicable provincial
authority or other users of material for recycling approved by the Departmental
Representative.

Class I1l: non-hazardous waste - construction renovation and demolition waste.

Construction, Renovation and/or Demolition (CRD) Waste: Class I11 solid, non-
hazardous waste materials generated during construction, demolition, and/or renovation
activities.

Inert Fill: inert waste - exclusively asphalt and concrete.

Waste Source Separation Program (WSSP): implementation and co-ordination of
ongoing activities to ensure designated waste materials will be sorted into pre-defined
categories and sent for recycling and reuse, maximizing diversion and potential to reduce
disposal costs.

Recyclable: ability of product or material to be recovered at end of its life cycle and re-
manufactured into new product for reuse.

Recycle: process by which waste and recyclable materials are transformed or collected
for purpose of being transferred into new products.

Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for purpose of using in altered form. Recycling does not include
burning, incinerating, or thermally destroying waste.

Reuse: repeated use of product in same form but not necessarily for same purpose. Reuse
includes:

1 Salvaging reusable materials from re-modelling projects, before
demolition stage, for resale, reuse on current project or for storage for
use on future projects.

2 Returning reusable items including pallets or unused products to vendors.
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1.2 DEFINITIONS (cont’d)

10 Salvage: removal of structural and non-structural materials from
deconstruction/disassembly projects for purpose of reuse or recycling.

A1 Separate Condition: refers to waste sorted into individual types.

12 Source Separation: act of keeping different types of waste materials separate beginning
from the point they became waste.

13 Waste Management Co-ordinator (WMC): contractor representative responsible for
supervising waste management activities as well as co-ordinating required submittal and
reporting requirements.

14 Waste Reduction Work plan (WRW): written report which addresses opportunities for
reduction, reuse, or recycling of materials generated by project. Specifies diversion goals,
implementation and reporting procedures, anticipated results and responsibilities.

15 References:

1 Public Works and Government Services Canada (PWGSC):
1 2002 National Construction, Renovation and Demolition Non-Hazardous
Solid Waste Management Protocol.
2 CRD Waste Management Market Research Report (available from
PWGSC's Environmental Services).
1.3 WASTE SOURCE SEPARATION PROGRAM (WSSP)

A As part of Waste Reduction Work plan, prepare WSSP prior to project start-up.

2 WSSP will detail methodology and planned on-site activities for separation of reusable
and recyclable materials from waste intended for landfill.

3 Provide list and drawings of locations that will be made available for sorting, collection,
handling and storage of anticipated quantities of reusable and recyclable materials.

4 Provide sufficient on-site facilities and containers for collection, handling, and storage of
anticipated quantities of reusable and recyclable materials.

5 Locate containers to facilitate deposit of materials without hindering daily operations.

.6 Provide training for sub-contractors and workers in handling and separation of materials
for reuse and/or recycling.

T Locate separated materials in areas which minimize material damage.

8 Clearly and securely label containers to identify types/conditions of materials accepted.

9 Monitor on-site waste management activities by conducting periodic site inspections to
verify: state of signage, contamination levels, bin locations and condition, personnel
participation, use of waste tracking forms and collection of waybills, receipts and
invoices.

.10 On-site sale of salvaged materials is not permitted unless authorized in writing by

Departmental Representative and provided that site safety regulations and security
requirements are adhered to.
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1.3
A1
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1.6

WASTE SOURCE SEPARATION PROGRAM (WSSP) (cont’d)

Objectives for trees to be cut down are as follows (calibre and/or species, percentage of
reuse, suggested percentage):

1 Trees and branches under 15 cm in diameter: 100% mulch disposed offsite or
woo chips can be extendes into the surrounding forest woodland owned by
Canada Parks..

2 Deciduous trees under 30 cm in diameter: $100 firewood, carpentry.

3 Coniferous trees under 20 cm in diameter 100% mulch disposed offsite or wood
chips can be extended into the surrounding forest woodland owned by Canada
Parks.

A4 Coniferous trees over 30 cm in diameter: 100% lumber.

5 Hardwood (maple, birch, ash, oak) over 30 cm in diameter: 100% carpentry,
lumber, firewood.

.6 Deciduous trees (elm, ironwood, popular, apple, honeysuckle, other): 100%
carpentry, firewood.

T Sick trees: 100% must be removed from site and burned.

The Contractor shall provide a report at the end of work specifying the number of
dependent cord of wood, the number of PPM lumber and wood veneer from activities
related to the work.

USE OF SITE AND FACILITIES

Execute Work with minimal interference and disturbance to normal use of premises.
Maintain security measures established by facility provide temporary security measures
approved by Departmental Representative.

WASTE PROCESSING SITES

Provide Departmental Representative with list and details of waste treatment facilities
where waste will be transported to.

All waste and demolition materials belong to the Contractor. Salvaged materials are to be
transported off site at Contractor’s expense to facilities authorized by MDDEP.
STORAGE, HANDLING AND PROTECTION

Store, materials to be reused, recycled and salvaged in locations as directed by
Departmental Representative

Unless specified otherwise, materials for removal do not become Contractor's property.
Protect, stockpile, store and catalogue salvaged items.

Separate non-salvageable materials from salvaged items. Transport and deliver non-
salvageable items to licensed disposal facility.

Protect structural components not removed and salvaged materials from movement or
damage.

Support affected structures. If safety of building is endangered, cease operations and
immediately notify Departmental Representative.
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PART 2

2.1

STORAGE, HANDLING AND PROTECTION (cont’d)
Protect surface drainage, mechanical and electrical from damage and blockage.

Provide on-site facilities and containers for collection and storage of reusable and
recyclable materials.

Separate and store materials produced during project in designated areas.

Prevent contamination of materials to be salvaged and recycled and handle materials in
accordance with requirements for acceptance by designated processing facilities.

1 On-site source separation is recommended.

2 Remove co-mingled materials to offsite processing facility for separation.

3 Obtain waybills, receipts and/or scale tickets for separated materials removed
from site.

A4 Materials reused on-site are considered to be diverted from landfill and as such

are to be included in all reporting.

DISPOSAL OF WASTES
Do not bury rubbish or waste materials.

Do not dispose of waste, volatile materials, mineral spirits, oil, paint thinner, into
waterways, storm, or sanitary sewers.

Keep records of construction waste including.

Number and size of bins.

Waste type of each bin.

Total tonnage of waste generated.

Total tonnage of waste reused or recycled.
Reused or recycled waste destination.

32 I U R

Remove materials on-site as Work progresses.

Prepare project summary to verify destination and quantities on a material-by-material
basis as identified in the waste audit.

SCHEDULING

Co-ordinate Work with other activities at site to ensure timely and orderly progress of

Work.
PRODUCTS

NOT USED.
Not Used.
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PART 3 EXECUTION

3.1 GENERAL

3.2

3.3

Handle waste materials not reused, salvaged, or recycled in accordance with appropriate
regulations and codes.

CLEANING

Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

1 Leave Work area clean at end of each day.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.

Waste Management: separate waste materials for reuse or recycling.

1 Remove recycling containers and bins from site and dispose of materials at
appropriate facility.
2 Source separate materials to be reused/recycled into specified sort areas.

DIVERSION OF MATERIALS

From following list, separate materials from general waste stream and stockpile in
separate piles or containers, as reviewed by Departmental Representative and consistent
with applicable fire regulations.

A Mark containers or stockpile areas.
2 Provide instruction on disposal practices.

On-site sale of salvaged, recovered, reusable and recyclable materials is not permitted.

END OF SECTION



