

Solicitation No. - N° de l'invitation

ET025-170375/B

Client Ref. No. - N° de réf. du client

PHAC - ET025-170375

Amd. No. - N° de la modif.

001

File No. - N° du dossier

PWZ-6-39035

Buyer ID - Id de l'acheteur

pwz202

CCC No./N° CCC - FMS No./N° VME

Public Works and
Government Services
Canada

Winnipeg, Manitoba,
745 Logan Avenue, JC Wilt Laboratory,
Penthouse Roof Access

Addendum No. 1
Page 1 of 1

Project No.: R.067961.001

July 18, 2016

The following changes to the tender documents are effective immediately and will form part of the contract documents:

ITEM 1: SPECIFICATION REVISION - Section 01 32 16.07 (page 2)

PROJECT MILESTONES

.1 Project milestones form interim targets for Project Schedule.

DELETE .1 Interim Certificate (Substantial Completion) by March 31, 2016.

and **REPLACE** with .1 Interim Certificate (Substantial Completion) by October 31, 2016

ITEM 2: CLARIFICATIONS:

Question:

As we discussed on the phone I was wondering about the quantity of guardrail required for this project. I also just wanted to clarify exactly the type of guardrail. It is listed as "portable" on the specs, but would they like a permanent system that is ballasted and non-penetrating or do they want something that is to be put up and taken down regularly? Any clarification would be appreciated.

Response:

Refer to Section 01 11 00 – Summary of Work, revise item 1.1.2.3 to read: "Rooftop **non-penetrating guardrail**".