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Project No.: R.067961.001 
 

July 18, 2016 

 
The following changes to the tender documents are effective immediately and will form part of the contract 
documents: 
_______________________________________________________________________________________                                                                                                                                                        
 
 
ITEM 1:  SPECIFICATION REVISION - Section 01 32 16.07 (page 2) 

PROJECT MILESTONES  
.1 Project milestones form interim targets for Project Schedule.  
 DELETE .1 Interim Certificate (Substantial Completion) by March 31, 2016. 
 and REPLACE with .1 Interim Certificate (Substantial Completion) by October 31, 2016 
 
 
ITEM 2:  CLARIFICATIONS: 

Question: 
As we discussed on the phone I was wondering about the quantity of guardrail required for this project. I also 
just wanted to clarify exactly the type of guardrail. It is listed as “portable” on the specs, but would they like a 
permanent system that is ballasted and non-penetrating or do they want something that is to be put up and 
taken down regularly? Any clarification would be appreciated. 
  
Response: 
Refer to Section 01 11 00 – Summary of Work, revise item 1.1.2.3 to read: “Rooftop non-penetrating 
guardrail”. 
 


