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IDENTIFICATION(S):

EXTERIOR LIGHTING FIXTURE AND CONDUIT (WHEN APPLICABLE) TO BE REMOVED. COIL WIRES FOR REUSE.

REFER TO E-200 FOR NEW FIXTURE LOCATION.

EXISTING CARD READER TO BE REMOVED DURING ENVELOPE REPLACEMENT AND RE-INSTATED AFTER

REPLACEMENT.

PVC CONDUITS ON BUILDING WALL COMING OUT AT INDICATED LOCATION, THEN GOING UNDERGROUND TO FEED

CAMERA. CONDUIT AND CABLING TO BE REMOVED FROM WALL DURING BUILDING ENVELOPE WORK. REINSTALL

AND RECONNECT AFTER BUILDING ENVELOPE WORK IS COMPLETED.

EXTERIOR LIGHTING FIXTURE AND CONDUIT (WHEN APPLICABLE) TO BE REMOVED. COIL WIRES FOR REUSE.

REFER TO E-200 FOR NEW FIXTURE LOCATION. SURFACE CONDUIT AND JUNCTION BOX TO BE REMOVED.

EXISTING DOOR CONTROL PUSH BUTTON STATION ON WALL TO BE REMOVED DURING CONSTRUCTION.

DISCONNECT WIRES AT DEVICE AND PULL WIRES BACK TO JUNCTION BOX. COIL WIRES FOR RECONNECTION.

EXISTING DOOR CONTROL PUSH BUTTON STATION ON WALL FOR BAY 2 (ANECHOIC CHAMBER) DOOR. DOOR IS

CONTROLLED BY THIS DOOR OPERATOR AND THE ONE LOCATED INSIDE ROOM 123 (NEAR AXIS 8x AND AAx).

REMOVE CONDUIT MOUNTED ON WALL AND CABLING FOR BOTH CONTROLERS.  

EXISTING OVERHEAD DOOR TO BE REMOVED BY OTHER DIVISIONS. DIVISION 26 TO DISCONNECT DOOR MOTOR,

REMOVE WIRES C/W CONDUIT  BACK TO PANEL IN BASEMENT ELECTRICAL ROOM E2, REMOVE DISCONNECT, PULL

BOXES, DOOR OPERATOR CONTROL DEVICES, AND ALL ASSOCIATED EQUIPMENT. UPDATE PANEL SCHEDULE.

EXISTING SENSOR DEVICES  AND COOLING TOWER CONNECTION. DISCONNECT AND REMOVE  FROM WALL. TO BE

STORED PROPERLY DURING BUILDING ENVELOPE WORK. REINSTALL AND RECONNECT AFTER BUILDING

ENVELOPE WORK IS COMPLETED. COORDINATE ON SITE.

EXISTING (DISCONNECTED) CAMERA TO BE REMOVED.

EXISTING EXHAUST FAN TO BE REMOVED BY DIVISION 25 DURING CONSTRUCTION. DIVISION 26 TO DISCONNECT

POWER AT UNIT AND PULL WIRES BACK TO JUNCTION BOX INSIDE BUILDING. COIL WIRES FOR RECONNECTION.

COORDINATE WORK WITH OTHER DIVISIONS.
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GENERAL NOTE(S):

1- ELECTRICAL CONTRACTOR TO TRACE AND IDENTIFY ALL EXISTING BRANCH CIRCUITS POWER WIRING INVOLVED

IN DISCONNECTION / RECONNECTION.

2- ELECTRICAL CONTRACTOR TO DISCONNECT / DE-ENERGIZE MECHANICAL EQUIPMENT WHICH IS AFFECTED BY

ENVELOPE REPLACEMENT DURING CONSTRUCTION. COORDINATE WORK WITH MECHANICAL AND OTHER TRADE.

3- UPDATE THE SCHEDULE OF ALL MODIFIED PANELS.
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