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Part 1 General 

1.1 RELATED REQUIREMENTS 
.1 Section 21 05 01 – Common Work Results for Mechanical. 

1.2 REFERENCES 
.1 Sheet Metal and Air Conditioning Contractors National Association (SMACNA) 

.2 Underwriters' Laboratories of Canada (ULC) 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 
.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
chimneys and stacks and include product characteristics, performance criteria, 
physical size, finish and limitations. 

.3 Shop Drawings: 

.1 Submit shop drawings in accordance with Section 01 33 00 – Submittal Procedures. 

.2 Indicate following: 
.1 Methods of sealing sections. 
.2 Methods of expansion. 
.3 Details of thimbles. 
.4 Bases/Foundations. 
.5 Supports. 
.6 Guy details. 

.4  Certificates: submit certificates signed by manufacturer certifying that materials comply with 
specified performance characteristics and physical properties. 

1.4 QUALITY ASSURANCE 
.1 Regulatory Requirements: work to be performed in compliance with CEPA, CEAA, TDGA, 

applicable Provincial/Territorial regulations. 

.2 Certifications: 

.1 Catalogued or published ratings: obtained from tests carried out by independent 
testing agency or manufacturer signifying adherence to codes and standards. 

1.5 DELIVERY, STORAGE AND HANDLING 
.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product 

Requirements and with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address. 
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.3 Storage and Handling Requirements: 

.1 Store materials indoors and in accordance with manufacturer's recommendations in 
clean, dry, well-ventilated area. 

.2 Store and protect chimneys and stacks from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

.4 Develop Construction Waste Management Plan related to Work of this Section. 

.5 Packaging Waste Management: remove for reuse of pallets, crates, padding, packaging 
materials as specified in Construction Waste Management Plan in accordance with Section 
01 74 21 - Waste Management and Disposal. 

Part 2 Products 

2.1 BREECHINGS 
.1 Shop fabricated 3.5 mm thick, stainless steel welded, with sweep bends from lab exhaust 

hood outlet, as indicated. 

2.2 ACCESSORIES 
.1 Cleanouts: bolted, gasketted type, full size of breeching, as indicated. 

.2 Hangers and supports: in accordance with recommendations SMACNA and as indicated. 

.3 Expansion sleeves with heat resistant caulking, held in place as required. 

Part 3 Execution 

3.1 EXAMINATION 
.1 Verification of Conditions: verify that conditions of substrate previously installed under other 

Sections or Contracts are acceptable for chimney and stack installation in accordance with 
manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Departmental Representative. 

.2 Inform Departmental Representative of unacceptable conditions immediately upon 
discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied. 

3.2 INSTALLATION - GENERAL 
.1 Follow manufacturer's and SMACNA installation recommendations for shop fabricated 

components. 

.2 Suspend breeching at 1.5 m centres and at each joint. 

.3 Install rain caps and cleanouts, as indicated. 



Canadian Space Agency  
David Florida Laboratory Building, Ottawa ON Section 23 51 00 
Building Envelope Refit Project BREECHING, CHIMNEY AND STACKS 
Project No. CSA15-G1 Page 3 of 3 
  
 
 

1 

3.3 CLEANING 
.1 Progress Cleaning: clean in accordance with Section 01 74 13 – Progress and Final 

Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in 
accordance with Section 01 74 13 – Progress and Final Cleaning. 

.3 Waste Management: separate waste materials for recycling in accordance with Section 
01 74 21 - Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 
appropriate facility. 

END OF SECTION 


