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GENERAL NOTE(S):

1-

2-

ELECTRICAL CONTRACTOR TO TRACE AND IDENTIFY ALL EXISTING BRANCH CIRCUITS POWER WIRING INVOLVED
IN DISCONNECTION / RECONNECTION.

ELECTRICAL CONTRACTOR TO DISCONNECT / DE-ENERGIZE MECHANICAL EQUIPMENT WHICH IS AFFECTED BY
ENVELOPE REPLACEMENT DURING CONSTRUCTION. COORDINATE WORK WITH MECHANICAL AND OTHER TRADE.

UPDATE THE SCHEDULE OF ALL MODIFIED PANELS.

IDENTIFICATION(S):

ONONOIONONORONONONONOONG

EXTERIOR LIGHTING FIXTURE AND CONDUIT (WHEN APPLICABLE) TO BE REMOVED. COIL WIRES FOR REUSE.
REFER TO E-201 FOR NEW FIXTURE LOCATION.

EXISTING EXHAUST FAN TO BE REMOVED BY DIVISION 25 DURING CONSTRUCTION. DIVISION 26 TO DISCONNECT
POWER AT UNIT AND PULL WIRES BACK TO JUNCTION BOX INSIDE BUILDING. COIL WIRES FOR RECONNECTION.
COORDINATE WORK WITH OTHER DIVISIONS.

EXISTING WALL MOUNTED RECEPTACLE TO BE REMOVED DURING CONSTRUCTION. PULL WIRES BACK TO
JUNCTION BOX INSIDE BUILDING AND COIL FOR RECONNECTION.
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TECK CABLE PENETRATION. DISCONNECT WIRES AND PULL THEM BACK TO SOURCE AND REINSTALLED AFTER
CONSTRUCTION.

EXISTING TELEPHONE / COMMUNICATION BOX C/W CONDUIT MOUNTED ON WALL TO BE REMOVED DURING
CONSTRUCTION. DISCONNECT WIRES AT BOX AND PULL WIRES BACK TO CONNECTION BOX. COIL WIRES FOR
RECONNECTION.

EXISTING PUSH BUTTON TO BE REMOVED AND STORED DURING CONSTRUCTION. PULL WIRES BACK TO
CONNECTION BOX INSIDE AND COIL THEM FOR RECONNECTION.

EXISTING CHILLER GLYCOL FEEDER, PERFORING BUILDING AT THIS LOCATION, PULL WIRES BACK TO JUNCTION
BOX INSIDE BUILDING AND COIL FOR RECONNECTION.

CHILLER TO BE PERMANENTLY DISCONNECTED. WIRES AND CONDUITS ARE TO BE REMOVED UP TO SOURCE.
PANEL SCHEDULE IS TO BE UPDATED. ALLOW 25m OF WIRES AND CONDUIT TO BE REMOVED.

EXISTING CAMERA C/W WIRES AND CONDUIT TO BE REMOVED DURING CONSTRUCTION. PULL WIRES BACK TO
JUNCTION BOX INSIDE BUILDING. COIL WIRE FOR RECONNECTION.

EXISTING JUNCTION / PULL BOX ON WALL C/W CONDUIT TO BE REMOVED DURING CONSTRUCTION. DISCONNECT
WIRES AT UNIT / JUNCTION BOX AND PULL WIRES BACK TO SOURCE / JUNCTION BOX INSIDE BUILDING. COIL
WIRES FOR RECONNECTION. COORDINATE WORK WITH BUILDING OPERATOR.

EXISTING TOGGLE SWITCH MOUNTED ON WALL C/W CONDUIT TO BE REMOVED DURING CONSTRUCTION.
DISCONNECT AT LIGHT FIXTURE AND COIL WIRES FOR RECONNECTION AFTER CONSTRUCTION.

EXISTING ETHERNET CONNECTION BOX MOUNTED ON WALL C/W CONDUIT. PULL WIRES BACK TO JUNCTION BOX
INSIDE BUILDING AND COIL FOR RECONNECTION.

EXISTING CONDUIT PERFORATION AT THIS LOCATION. PULL WIRES BACK TO JUNCTION BOX INSIDE BUILDING AND
COIL THEM FOR RECONNECTION.

EXISTING MOTORIZED DAMPER TO BE REMOVED BY DIVISION 25 DURING DEMOLITION. DIVISION 26 TO
DISCONNECT POWER AT UNIT AND PULL WIRES BACK TO JUNCTION BOX, COIL WIRES FOR RECONNECTION.
COORDINATE WORK WITH OTHER DIVISIONS.
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