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Section    Title                Pages 

Division 01 - General Requirements 
01 10 10    GENERAL INSTRUCTIONS 8 
01 14 00    WORK RESTRICTIONS 2 
01 22 00    MEASUREMENT FOR PAYMENT  1 
01 29 83    PAYMENT PROCEDURES FOR TESTING LABORATORY 
             SERVICES 2 
01 32 16.07 CONSTRUCTION PROGRESS SCHEDULE – BAR (GANTT)  
             CHART 4 
01 33 00    SUBMITTAL PROCEDURES 5 
01 35 24    SPECIAL PROCEDURES ON FIRE SAFETY REQUIREMENTS 4 
01 35 25    SPECIAL PROCEDURES ON LOCKOUT PROCEDURES 5 
01 35 29    HEALTH AND SAFETY REQUIREMENTS 10  
01 35 43    ENVIRONMENTAL PROCEDURES 5 
01 35 54    SITE SECURITY PROCEDURES 4 
01 45 00    TESTING AND QUALITY CONTROL 3 
01 52 00    CONSTRUCTION FACILITIES 3 
01 56 00    TEMPORARY BARRIERS AND ENCLOSURES 2 
01 61 00    COMMON PRODUCT REQUIREMENTS 5 
01 71 00    EXAMINATION AND PREPARATION 3 
01 74 11    CLEANING 2 
01 74 21    CONSTRUCTION/DEMOLITION WASTE MANAGEMENT 
             AND DISPOSAL 5 
01 77 00    CLOSEOUT PROCEDURES 2 
01 78 00    CLOSEOUT SUBMITTALS 2 
01 79 00    DEMONSTRATING AND TRAINING 2 
01 91 00    COMMISSIONING 2 
01 91 13    GENERAL COMMISSIONING (CX) REQUIREMENTS 12 
01 91 51    BUILDING MANAGEMENT MANUAL (BMM) 5 

Division 22 – Plumbing
22 11 18      DOMESTIC WATER PIPIING COPPER 6 
22 13 19      NON-POTABLE/PROCESS WATER PIPING 6 
22 42 01      PLUMBING SPECIALTIES AND ACCESSORIES 4 

Division 23 - Heating, Ventilating and Air-Conditioning (HVAC) 
23 05 00      COMMON WORK RESULTS FOR HVAC 4 
23 05 05      INSTALLATION OF PIPEWORK 4 
23 05 13      COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT 4 
23 05 19.01   THERMOMETERS AND PRESSURE GUAGES 2 
23 05 23.01   VALVES – BRONZE 4 
23 05 23.02   VALVES – CAST IRON 3 
23 05 23.05   BUTTERFLY VALVES 3 
23 05 23.06   VALVES – PLASTIC 4 
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23 05 29      HANGARS AND SUPPORTS FOR HVAC PIPING AND 
EQUIPMENT 6 

23 05 53.01   MECHANICAL IDENTIFICATION 6 
23 05 93      TESTING, ADJUSTING AND BALANCING FOR HVAC 5 
23 07 15      THERMAL INSULATION FOR PIPING 7 
23 08 01      PERFORMANCE VERIFICATION MECHANICAL  

PIPING SYSTEMS 2 
23 08 02      CLEANING AND START-UP OF MECHANICAL PIPING SYSTEMS 4 
23 21 13.02  HYDRONIC SYSTEMS: STEEL 6 
23 21 14      HYDRONIC SPECALITIES 4 
23 21 23      HYDRONIC PUMPS 5 
23 21 24      VACUUM PRIMING SYSTEM 2 
23 31 13.01  METAL DUCTS – LOW PRESSURE TO 500PA 6 
23 33 03      AIR DUCT ACCESSORIES 3 
23 33 14      DAMPERS – BALANCING  2 
23 33 15      DAMPERS – OPERATING  2 
23 33 46      FLEXIBLE DUCTS 2 
23 34 00      HVAC FANS 4 
23 37 13      DIFFUSERS, REGISTERS AND GRILLES 3 
23 54 14      HALOCARBON MANAGEMENT 2 
23 57 00      HEAT EXCHANGERS FOR HVAC 6 
23 64 26      ROTARY-SCREW WATER CHILLERS 8 

Division 25 – Integrated Automation
25 01 11      EMCS: VERIFICATION AND COMMISSIONING  4 
25 01 12      EMCS: TRAINING 2 
25 05 01      EMCS: GENERAL REQUIREMENTS       3  
25 05 02      EMCS: SUBMITTALS AND REVIEW PROCESS       3 
25 05 03      EMCS: PROJECT RECORD DOCUMENTS       2 
25 05 54      EMCS: IDENTIFICATION       3 
25 08 20      EMCSEMCS: WARRANTY AND MAINTENANCE       2  
25 10 11      EMCS: LOCAL AREA NETWORK (LAN)       2 
25 30 01      EMCS: BUILDING CONTROLLERS        6 
25 30 02      EMCS: FIELD CONTROL DEVICES 3 
25 90 01      EMCS: SITE REQUIREMENTS, APPLICATIONS AND SYSTEMS    2 

Division 26 - Electrical 
26 05 00      COMMON WORK RESULTS FOR ELECTRICAL 7  
26 05 20      WIRE AND BOX CONNECTORS (0-1000 V) 3  
26 05 21      WIRES AND CABLES (0-1000 V) 3  
26 05 28      GROUNDING - SECONDARY 3  
26 05 29      HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 2  
26 05 31      JUNCTION AND PULL BOXES 2  
26 05 32      OUTLET BOXES, CONDUIT BOXES AND FITTINGS 2  
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26 05 34      CONDUITS, CONDUIT FASTENINGS AND CONDUIT  
FITTINGS 4 

26 24 16.01  DISRIBUTION PANELBOARDS BREAKER TYPE 4 
26 24 19      MOTOR CONTROL CENTERS 7 
26 28 16.02   MOULDED CASE CIRCUIT BREAKERS 4 
26 28 23      DISCONNECT SWITCHES 2 
26 29 10      MOTOR STARTERS TO 600 V 4 
26 29 30      SOFT START STARTERS 5 

Appendix A:  Commissioning Plan 

List of Drawings

Mechanical
H-01 – MECHANICAL DEMOLITION LAYOUT 
H-02 – MECHANICAL LAYOUT 
H-03 – MECHANICAL SECTIONS 
H-04 – MECHANICAL DETAILS AND SCHEDULES 
H-05 – CHILLED WATER PIPING SCHEMATIC AND CONTROLS 

Electrical
E01 – EXISTING SINGLE LINE, NEW SINGLE LINE AND MOTOR 
STARTER E02 – POWER LAYOUT AND ELECTRICAL ROOM DETAILS 

END

Division 33 - Utilities

33 18 00         SALT WATER INTAKE 1




