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Section  Title Pages

Division 01 - General Requirements

011010 GENERAL INSTRUCTIONS 8
011400 WORK RESTRICTIONS

0122 00 MEASUREMENT FOR PAYMENT

012983 PAYMENT PROCEDURES FOR TESTING LABORATORY

=N

SERVICES 2
01 32 16.07 CONSTRUCTION PROGRESS SCHEDULE - BAR (GANTT)

CHART 4
013300 SUBMITTAL PROCEDURES 5
013524  SPECIAL PROCEDURES ON FIRE SAFETY REQUIREMENTS 4
013525 SPECIAL PROCEDURES ON LOCKOUT PROCEDURES 5
013529 HEALTH AND SAFETY REQUIREMENTS 10
013543 ENVIRONMENTAL PROCEDURES 5
013554  SITE SECURITY PROCEDURES 4
014500 TESTING AND QUALITY CONTROL 3
015200 CONSTRUCTION FACILITIES 3
015600 TEMPORARY BARRIERS AND ENCLOSURES 2
016100 COMMON PRODUCT REQUIREMENTS 5
017100 EXAMINATION AND PREPARATION 3
017411 CLEANING 2
017421 CONSTRUCTION/DEMOLITION WASTE MANAGEMENT

AND DISPOSAL 5
017700 CLOSEOUT PROCEDURES 2
017800 CLOSEOUT SUBMITTALS 2
017900 DEMONSTRATING AND TRAINING 2
019100 COMMISSIONING 2
019113 GENERAL COMMISSIONING (CX) REQUIREMENTS 12
019151 BUILDING MANAGEMENT MANUAL (BMM) 5
Division 22 — Plumbing
221118 DOMESTIC WATER PIPIING COPPER 6
221319 NON-POTABLE/PROCESS WATER PIPING 6
22 42 01 PLUMBING SPECIALTIES AND ACCESSORIES 4

Division 23 - Heating, Ventilating and Air-Conditioning (HVAC)

23 05 00 COMMON WORK RESULTS FOR HVAC

230505 INSTALLATION OF PIPEWORK

230513 COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT
230519.01 THERMOMETERS AND PRESSURE GUAGES

230523.01 VALVES-BRONZE

230523.02 VALVES-CAST IRON

230523.05 BUTTERFLY VALVES

230523.06 VALVES-PLASTIC
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23 05 29 HANGARS AND SUPPORTS FOR HVAC PIPING AND
EQUIPMENT 6
230553.00 MECHANICAL IDENTIFICATION 6
23 05 93 TESTING, ADJUSTING AND BALANCING FOR HVAC 5
2307 15 THERMAL INSULATION FOR PIPING 7

2308 01 PERFORMANCE VERIFICATION MECHANICAL
PIPING SYSTEMS 2
2308 02 CLEANING AND START-UP OF MECHANICAL PIPING SYSTEMS4

232113.02 HYDRONIC SYSTEMS: STEEL 6

232114 HYDRONIC SPECALITIES 4

232123 HYDRONIC PUMPS 5

232124 VACUUM PRIMING SYSTEM 2

233113.01 METAL DUCTS - LOW PRESSURE TO 500PA 6

233303 AIR DUCT ACCESSORIES 3

233314 DAMPERS - BALANCING 2

233315 DAMPERS — OPERATING 2

23 33 46 FLEXIBLE DUCTS 2

23 34 00 HVAC FANS 4

2337 13 DIFFUSERS, REGISTERS AND GRILLES 3

2354 14 HALOCARBON MANAGEMENT 2

2357 00 HEAT EXCHANGERS FOR HVAC 6

23 64 26 ROTARY-SCREW WATER CHILLERS 8

Division 25 — Integrated Automation

250111 EMCS: VERIFICATION AND COMMISSIONING 4

250112 EMCS: TRAINING 2

250501 EMCS: GENERAL REQUIREMENTS 3
2505 02 EMCS: SUBMITTALS AND REVIEW PROCESS 3
250503 EMCS: PROJECT RECORD DOCUMENTS 2
250554 EMCS: IDENTIFICATION 3
2508 20 EMCSEMCS: WARRANTY AND MAINTENANCE 2
251011 EMCS: LOCAL AREA NETWORK (LAN) 2
253001 EMCS: BUILDING CONTROLLERS 6
2530 02 EMCS: FIELD CONTROL DEVICES 3
259001 EMCS: SITE REQUIREMENTS, APPLICATIONS AND SYSTEMS 2
Division 26 - Electrical

26 05 00 COMMON WORK RESULTS FOR ELECTRICAL 7

26 05 20 WIRE AND BOX CONNECTORS (0-1000 V) 3

26 0521 WIRES AND CABLES (0-1000 V) 3

26 05 28 GROUNDING - SECONDARY 3

26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 2

26 05 31 JUNCTION AND PULL BOXES 2

26 05 32 OUTLET BOXES, CONDUIT BOXES AND FITTINGS 2
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26 05 34 CONDUITS, CONDUIT FASTENINGS AND CONDUIT

FITTINGS 4
2624 16.01 DISRIBUTION PANELBOARDS BREAKER TYPE 4
2624 19 MOTOR CONTROL CENTERS 7
26 28 16.02 MOULDED CASE CIRCUIT BREAKERS 4
26 28 23 DISCONNECT SWITCHES 2
26 29 10 MOTOR STARTERS TO 600 V 4
26 29 30 SOFT START STARTERS 5

Division 33 - Ultilities

3318 00 SALT WATER INTAKE

Appendix A:  Commissioning Plan

List of Drawings

Mechanical

H-01 - MECHANICAL DEMOLITION LAYOUT

H-02 - MECHANICAL LAYOUT

H-03 - MECHANICAL SECTIONS

H-04 - MECHANICAL DETAILS AND SCHEDULES

H-05 - CHILLED WATER PIPING SCHEMATIC AND CONTROLS

Electrical
E01 — EXISTING SINGLE LINE, NEW SINGLE LINE AND MOTOR

STARTER EO02 - POWER LAYOUT AND ELECTRICAL ROOM DETAILS
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