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Partie 1 General 

1.1 PROJECT CLEANLINESS  

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 
including that caused by Owner or other Contractors.  

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 
directed by Departmental Representative. Do not burn waste materials on site.  

.3 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris.  

.4 Provide on-site containers for disposal of waste materials and debris.  

.5 Provide and use marked separate bins for recycling.   

.6 Dispose of waste materials and debris off site.  

1.2 FINAL CLEAN-UP 

.1 When work is substantially performed remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining work.  

.2 Remove waste products and debris other than that caused by others, and leave work clean 
and suitable for occupancy.  

.3 Prior to final review remove surplus products, tools, construction machinery and 
equipment.  

.4 Remove waste products and debris, including that generated by Owner or other 
Contractors.  

.5 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris.  

1.3 WASTE MANAGEMENT AND DISPOSAL  

.1 Separate waste materials for reuse/recycling.   

Partie 2 Product 

2.1 NOT USED 

.1 Not used. 

Partie 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 


