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Partie 1 General
1.1 INSTALLATION AND REMOVAL
1 Provide, install or develop work site facilities required to perform the work in the shortest
possible time frame.
2 Dismantle and remove from site any equipment no longer needed.
1.2 GUARD-RAILS AND FENCES
1 Provide guardrails and rigid and safe steel barriers and install around the excavations and
along the user’s roads, paths.
2 Provide these elements as required by the competent authorities and as indicated on the
drawings.
1.3 FIRE ROUTES
1 Maintain adequate access to property, including overhead and width clearances, for use

by emergency response vehicles.

1.4 PROTECTION OF PRIVATE AND PUBLIC PROPERTY
1 Protect surrounding private and public property from damage during performance of
Work.
2 The Contractor is responsible for any damage incurred to private and public property

during performance of Work.

15 WASTE MANAGEMENT AND DISPOSAL
1 Separate waste materials for reuse and recycling in accordance with the specification
sections.
Partie 2 Product
2.1 NOT USED
1 Not used.
Partie 3 Execution
3.1 NOT USED
1 Not used.
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