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Partie 1 General
1.1 SECTION INCLUDES

1 Section 024116 — Short Form. Structure Demolition, is aimed at the methods and procedures

for the total or partial demolition of features or structures, including basements and
foundation walls, and the abandonment and removal of septic tanks and petroleum storage

tanks.
1.2 RELATED SECTIONS
1 01 74 21 — Construction / demolition waste management and disposal.
1.3 REFERENCES

1 Canadian Standards Association (CSA)/CSA International
A CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition of Structures.

1.4 SHIPPING, STORAGE AND HANDLING

| Waste management and disposal

.1 Separate waste for recycling in accordance with Section 01 74 21 — Construction /
Demolition Waste Management and Disposal.

15 EXISTING CONDITIONS

1 Check the list of designated hazardous materials and take the necessary measures to preserve
the environment.

2 If a material resembling asbestos applied by spraying or with a trowel or any other products
designated and classified as hazardous materials are discovered during the execution of the
work, stop work, take proper precautions and inform Departmental Representative
immediately.

1 Do not resume work until Departmental Representative written instructions are
issued.

3 The Contractor shall consider the following bearing capacity of the structure in the execution
of its work.

1 The first section of the wharf upstream of the security perimeters, the central section
of the wharf in the area of the sheet pile walls BZ350 and the accessible part of the
wharf along the area of the sheet pile walls BZ550: 30 kPa.

2 Areas enclosed by security perimeters as shown on the drawing: undetermined
bearing capacity.

Partie 2 Products
2.1 EQUIPMENT
1 Leave equipment, tools and machinery running only while in use, except where extreme

temperatures prohibit shutting down.



CARLETON Section 02 41 16.01

Riprap consolidation of the commercial wharf STRUCTURE DEMOLITION (SHORT FORM)
Project: R.082610.001 Page 2
2 Demonstrate that tools and machinery are being used in manner which allows for salvage of

materials in best condition possible.

Partie 3 Execution
3.1 PREPARATION
1 Perform Work in accordance with Section 01 35 29.06 — Health and Safety Requirements.
2 Protection
A Prevent movement, settlement, or damage to adjacent structures, utilities, and

features to remain in place. Provide bracing and shoring as required.
Keep noise, dust, and inconvenience to occupants and environment to minimum.

Provide temporary dust screens, covers, railings, supports and other protection as
required.

3.2 DEMOLITION, EXCAVATION, REUSE AND DISPOSAL

1 Dismantle the parts of the existing structure whose removal is necessary for the construction
of the new structure. Sort the materials and group them into separate piles according to
whether they will be reused or recycled.

2 Refer to requirements and demolition drawings to identify which materials are to be
recovered for re-use.

3 Unless otherwise indicated, remove the materials to the appropriate recycling facilities or
recycling companies in compliance with the requirements of the competent authorities.

33 STOCKPILING
1 Identify the different stockpiles and indicate the type of material and quantity.
2 Take appropriate safety measures and allocate adequate resources to prevent theft, vandalism

and deterioration of materials.

3 Stockpile the materials where they will lend themselves to re-use in a new construction.
Eliminate double handling as much as possible.

A4 Stockpile the materials identified for environmentally sound disposal at a place which, on
one hand, will facilitate removal from the site and review by potential users interested in
their re-use, and on the other hand that will not impede their dismantling, processing or
trucking.

3.4 REMOVAL FROM SITE

1 Transport materials for an environmentally friendly disposal to waste management centers
approved in accordance with relevant regulations. Do not convey the materials elsewhere
than to waste management centers without the Departmental Representative’s written
authorization.

2 Dispose of other materials in accordance with relevant regulations, in facilities approved by
Departmental Representative.

35 CLEANING AND SITE RESTORATION
| Keep site clean and organized throughout demolition procedure.
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2 Upon completion of project, reinstate areas affected by Work to condition which existed

prior to beginning of Work.

END OF SECTION



