
CARLETON  Section 01 45 00 
Riprap consolidation of the commercial wharf QUALITY CONTROL 
Project: R.082610.001 Page 1  
  

Partie 1 General 

1.1 INSPECTION 

.1 Contractor to submit Quality Control plan covering all stages of project implementation. 
Contractor will follow up on the Quality Management plan and adapt it as needed.  

.2 Allow Departmental Representative access to work. If part of work is in preparation at 
locations other than place of work, allow access to such work whenever it is in progress.  

.3 Give timely notice requesting inspection if work is designated for special tests, 
inspections or approvals by Departmental Representative instructions, or law of place of 
work.  

.4 If Contractor covers or permits to be covered work that has been designated for special 
tests, inspections or approvals before such is made, uncover such work, have inspections 
or tests satisfactorily completed and make good such work.  

.5 Departmental Representative will order part of work to be examined if work is suspected 
to be not in accordance with Contract Documents. If, upon examination such work is 
found not in accordance with Contract Documents, correct such work and pay cost of 
examination and correction. If such work is found in accordance with Contract 
Documents, Departmental Representative will pay cost of examination and replacement.  

1.2 INDEPENDENT INSPECTION AGENCIES  

.1 Independent inspection/testing agencies will be engaged by Departmental Representative. 
Cost of such services will be borne by Departmental Representative.  

.2 Provide equipment required for executing inspection and testing by appointed agencies.  

.3 Employment of inspection/testing agencies does not relax responsibility to perform work 
in accordance with contract documents.  

.4 If defects are revealed during inspection and/or testing, appointed agency will request 
additional inspection and/or testing to ascertain full degree of defect. Correct defect and 
irregularities as advised by Departmental Representative at no cost to Departmental 
Representative. Pay costs for retesting and reinspection.  

1.3 ACCESS TO WORK  

.1 Allow inspection/testing agencies access to work, off site manufacturing and fabrication 
plants.  

.2 Co-operate to provide reasonable facilities for such access.  

1.4 PROCEDURES  

.1 Notify appropriate agency and Departmental Representative in advance of requirement 
for tests, in order that attendance arrangements can be made.  

.2 Submit samples and/or materials required for testing, as specifically requested in 
specifications. Submit with reasonable promptness and in orderly sequence to not cause 
delays in work.  
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.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 
sufficient space to store and cure test samples.  

1.5 REJECTED WORK  

.1 Remove defective work, whether result of poor workmanship, use of defective products 
or damage and whether incorporated in work or not, which has been rejected by 
Departmental Representative as failing to conform to contract documents. Replace or re-
execute in accordance with contract documents.  

.2 Make good other Contractors’ work damaged by such removals or replacements 
promptly.  

.3 If in opinion of Departmental Representative, it is not expedient to correct defective work 
or work not performed in accordance with contract documents, Owner will deduct from 
Contract Price difference in value between work performed and that called for by 
contract documents, amount of which will be determined by Departmental 
Representative.  

1.6 REPORTS  

.1 Submit two (2) copies of inspection and test reports to Departmental Representative.  

.2 Provide copies to subcontractor of work being inspected or tested, manufacturer or 
fabricator of material being inspected or tested.  

1.7 TESTS AND MIX DESIGNS  

.1 Furnish test results and mix designs as required.  

.2 Cost of tests and mix designs beyond those called for in contract documents or beyond 
those required by law of place of work will be appraised by Departmental Representative 
and may be authorized as recoverable.  

1.8 MILL TESTS  

.1 Submit certificates from the tests conducted at the factory for the electrical and 
mechanical elements.  

Partie 2 Product 

2.1 NOT USED 

.1 Not used.  

Partie 3 Execution 

3.1 NOT USED 

.1 Not used.  

END OF SECTION 


