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Partie 1 General 

1.1 INSTALLATION AND REMOVAL  

.1 Provide, install or develop work site facilities required to perform the work in the shortest 
possible time frame.  

.2 Dismantle and remove from site any equipment no longer needed.  

1.2 GUARD-RAILS AND FENCES  

.1 Provide guardrails and rigid and safe steel barriers and install around the excavations and 
along the user’s roads, paths.  

.2 Provide these elements as required by the competent authorities and as indicated on the 
drawings. 

1.3 FIRE ROUTES 

.1 Maintain adequate access to property, including overhead and width clearances, for use 
by emergency response vehicles.  

1.4 PROTECTION OF PRIVATE AND PUBLIC PROPERTY  

.1 Protect surrounding private and public property from damage during performance of 
Work.  

.2 The Contractor is responsible for any damage incurred to private and public property 
during performance of Work.  

1.5 WASTE MANAGEMENT AND DISPOSAL  

.1 Separate waste materials for reuse and recycling in accordance with the specification 
sections.  

Partie 2 Product 

2.1 NOT USED  

.1 Not used. 

Partie 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 


