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Partie 1 General
11 PROJECT CLEANLINESS
A Maintain Work in tidy condition, free from accumulation of waste products and debris,
including that caused by Owner or other Contractors.
2 Remove waste materials from site at daily regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site.
3 Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.
A4 Provide on-site containers for disposal of waste materials and debris.
5 Provide and use marked separate bins for recycling.
.6 Dispose of waste materials and debris off site.
1.2 FINAL CLEAN-UP
A When work is substantially performed remove surplus products, tools, construction
machinery and equipment not required for performance of remaining work.
2 Remove waste products and debris other than that caused by others, and leave work clean
and suitable for occupancy.
3 Prior to final review remove surplus products, tools, construction machinery and
equipment.
A4 Remove waste products and debris, including that generated by Owner or other
Contractors.
5 Make arrangements with and obtain permits from authorities having jurisdiction for

disposal of waste and debris.

1.3 WASTE MANAGEMENT AND DISPOSAL
1 Separate waste materials for reuse/recycling.
Partie 2 Product
2.1 NOT USED
A Not used.
Partie 3 Execution
3.1 NOT USED
A Not used.
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