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Part 1 General 

1.1 REFERENCES 

.1 Not used. 

Part 2 Explanation of the Bid Form prices 

2.1 Item 1. – Site Organisation  

.1 Item 1.1 – Construction Facilities, general expenses, mobilisation and demobilisation 

.1 The line item 1.1 of the Bid Form is a fixed lump sum amount to compensate all 
necessary expenses incurred in the execution of the works as well as any other 
expenses not included in the other Bid Form items, in accordance with the 
requirements of the specifications. 

.2 The amount includes, but is not limited to, the following: 
.1 All that is described in Section 01 52 00, CONSTRUCTION 

FACILITIES, such as site offices, access roads, platforms, walkways, 
barges, sanitation facilities, fencing, electricity, water, lighting, furniture, 
telephone and related services (internet, pagers, fax machine, etc.), 
heating and ventilation of site offices and storage facilities, scaffolding, 
construction and maintenance panels, in accordance with the 
requirements of the specifications and drawings, and as directed by the 
Departmental Representative. 

.2 Shop drawings. 

.3 Construction of a temporary access path by backfilling the canal or any 
other methods. 

.4 Dismantling and reinstallation of the security concrete wall on both side 
of the dam. 

.5 The required coordination with the Municipality and other stakeholders, 
including obtaining all necessary permits to carry out the work.  

.6 The maintenance of the worksite and of its access routes. 

.7 All that is required in the following sections and is not directly attributed 
or related to one of the other items of the Bid Form:  
Section 01 31 19 PROJECT MEETINGS 
Section 01 35 29.06 HEALTH AND SAFETY REQUIREMENTS  
Section 01 52 00  CONSTRUCTION FACILITIES 
Section 01 74 11  CLEANING 
Section 01 74 21  CONSTRUCTION/DEMOLITION WASTE 

MANAGEMENT AND DISPOSAL 
.8 All costs associated with surveying and staking the works and all other 

site take-offs and measurements that are not allocated to any of the other 
items of the Bid Form.  
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.9 The costs of providing a security guard or other means of supervision for 
the site (if required).  

.10 Rental costs of land and/or space for the storage of materials.  

.11 The protection of existing public utilities on the bridges within the work 
site during construction.  When required, this protection includes the 
removal and reinstallation of the street lampposts, of their underground 
conduits and cables, and of their foundation pads. If the Contractor 
damages these installations during his work, he must replace them at his 
expense. 

.3 A portion equal to 20 % of the total amount bid for this item will be paid with the 
first progress claim, provided that the work has begun.  

.4 Other progress payments under this item will be paid to a percentage consistent 
with the general progress of work for each progress claim period. 

.2 Item 1.2 – Environmental Protection Measures  

.1 The line item 1.2 of the Bid Form is a fixed lump sum amount to compensate all 
necessary expenses incurred for measures to protect the environment in 
accordance with the requirements of the specifications. 

.2 The amount includes, but is not limited to, the following: 
.1 All that is described in Section 01 35 43, Environmental Procedures such 

as the preparation, presentation, and implementation of the 
environmental protection plan; the preparation, presentation, and 
implementation of the emergency spill plan; the preparation, 
presentation, and implementation of the construction facilities location 
plan location; the preparation, presentation, and implementation of the 
work zone plans; the preparation, presentation, and implementation of 
the air pollution prevention plan; the preparation, presentation, and 
implementation of the contamination prevention plan; the preparation, 
presentation, and implementation of the wastewater management plan; 
the preparation, presentation, and implementation of the plan for the 
designation and protection of wetlands and historical, archaeological, 
cultural, and biological resources; plant protection measures; temporary 
facilities for pollution prevention; the preparation, presentation, and 
implementation of a plan to protect the historical and heritage character 
of the site. 

.3 A portion equal to 20 % of the total amount bid for this item will be paid with the 
first progress claim, provided that the work is begun.  

.4 Other progress payments under this item will be paid to a percentage consistent 
with the general progress of work for each progress claim period. 

.3 Item 1.3 – Winter Conditions 

.1 The line item 1.3 of the Bid Form is a fixed lump sum amount to compensate all 
necessary expenses incurred for measures to work in winter conditions, in 
accordance with the requirements of the specifications and drawings and as 
directed by the Departmental Representative. 

.2 The amount includes, but is not limited to, the following:  
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.1 Preparation, presentation, and correction, if required, to the description 
of the facilities.  

.2 The mobilization of labour, tools, and equipment required to carry out 
the work;  

.3 Supply, handling, and transport of materials needed to build the facilities;  

.4 Installation, maintenance during construction, and dismantling of the 
temporary facilities upon completion of the work;  

.5 The heating of temporary facilities, during the performance of work. 

.6 Transport off-site of the materials;  

.7 Any incidental expenses. 
.3 The winter condition is payable only if it is required, in writing, by the 

Departmental Representative. 
.4 The bid price is paid as follows:  

.1 60% of the amount after the installation of the shelter to the satisfaction 
of the Departmental Representative;  

.2 40% of the amount after the off-site disposal of the shelter’s materials. 

2.2 Item 2. – Demolition and planning 

.1 Items 2.1 – Barges, platforms, and other devices 

.1 Line items 2.1 of the Bid Form is a fixed lump sum amount to compensate all 
necessary expenses incurred in the barges, platforms, and other access devices, in 
order to allow access and execution works at the work zone as well as for recovering 
debris and evacuation of these debris off-site,  in accordance with the requirements of 
the specifications. 

.2 The amount includes, but is not limited to, the following: 
.1 The engineering including the production of shop drawings, procedures, 

and attestation of conformity  
.2 All requires devices to avoid any falling debris in the Richelieu River; 
.3 Fabrication, transport, construction, installation, maintenance, 

displacement and evacuation of barges, platforms and other devices; 
.4 All costs related to towing activities 
.5 All costs relating to maritime traffic 
.6 Any incidental expenses. 

 
.3 A portion equal to 20 % of the total amount bid for this item will be paid with the 

first progress claim, provided that the work is begun.  
.4 Other progress payments under this item will be paid to a percentage consistent 

with the general progress of work for each progress claim period. 
 

.2 Items 2.2 – Concrete Demolition  

.1 The line items 2.2 of the Bid Form is a unit price per span of concrete deck to 
compensate all necessary expenses incurred for the demolition of the concrete 
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deck, and stairs located on the abutment, in accordance with the requirements of 
the specifications and drawings. 

.2 The amount includes, but is not limited to, the following:  
.1 Preparation, presentation, and correction, if required, of the Work Plan 

regarding the demolition work;  
.2 The mobilization of labour, tools, and equipment required to carry out 

the work;  
.3 The displacement, manipulation, sorting, transport of materials offsite;  
.4 Continuous collection and removal of demolition materials and debris, 

offsite.   
.3 Other progress payments under this item will be paid to a percentage consistent 

with the general progress of work for each progress claim period. 

2.3 Landscaping on both side of the Richelieu River 

.1 Items 2.3.1 – Landscaping on the side of the Richelieu’s City 

.1 Line items 2.3.1 of the Bid Form is fixed lump sum price to compensate all 
necessary expenses for the planning, landscaping and development on the 
mobilisation zone, on the side of Richelieu’s City, in accordance with the 
requirements of the specifications and drawings, and as directed by the 
Departmental Representative. 

.2 The amount includes, but is not limited to, the following: 
.1 Preparation and presentation of shop drawings and working procedures 
.2 Clearing, Grubbing, cleaning of the mobilization zone and evacuation of 

debris. Consider approximately, removal of minimum 10 big trees with 
4meter height and 650mm diameter;  

.3 Excavation of an access ramp to the Richelieu River, at the downstream 
side of the dam. 

.4 Providing, installation removal and disposal of access paths, ramp, and 
working platforms, built with granular materials. 

.5 Providing, installation, removal and disposal of concrete, or galvanized 
steel conduits, to allow drainage of existing pit. 

.6 Restoration and distribution of topsoil on areas affected by contractor 
works 

.7 The planting of ten (10) trees on the clearing area around the River bank, 
as directed by the departmental representative. (trees  with 100mm of 
diameter measured at 1200mm from the ground. Local tree species 
selected, to be approved by the Departmental Representative). 

.3 The lump sum price bid for this item is payable as follow: 
.1 50% of the lump sum amount is payable when the contractor has entirely 

completed the planning works. 
.2 50% of the amount will be paid when the contractor has completely 

removed the temporary devices and has completing the landscaping and 
seeding to the satisfaction of the departmental representative.  
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.2 Items 2.3.2 – Landscaping on the side of Fryer’s Island 

.1 Line items 2.3.2 of the Bid Form is fixed lump sum to compensate all necessary 
expenses for the planning, landscaping and development on the mobilisation 
zone, on the side of Fryer’s Island, in accordance with the requirements of the 
specifications and drawings, and as directed by the Departmental Representative. 

.2 The amount includes, but is not limited to, the following: 
.1 Preparation and presentation of shop drawings and working procedures 
.2 Clearing, Grubbing, cleaning of the mobilization zone and evacuation of 

debris. Consider approximately, removal of minimum 10 big trees with 
4meter height and 650mm diameter;  

.3 Excavation of an access ramp to the Richelieu River, at the upstream side 
of the dam. 

.4 Providing, installation removal and disposal of access paths, ramp, and 
working platforms, built with granular materials. 

.5 Providing, installation, removal and disposal of concrete, or galvanized 
steel conduits, to allow drainage of existing pit. 

.6 Restoration and distribution of topsoil on areas affected by contractor 
works 

.7 The planting of ten (10) trees on the clearing area around the River bank, 
as directed by the departmental representative. (trees  with 100mm of 
diameter measured at 1200mm from the ground. Local tree species 
selected to be approved by the Departmental Representative). 

.3 The lump sum price bid for this item is payable as follow: 
.1 50% of the lump sum amount is payable when the contractor has entirely 

completed the planning works. 
.2 45% of the amount will be paid when the contractor has completely 

removed the temporary devices and has completing the landscaping and 
seeding to the satisfaction of the departmental representative.   
  

2.4 Item 3 – Traffic and Signage 

.1 Item 3.1 – Traffic Maintenance and Temporary Signage 

.1 The line item 3.1 of the Bid Form is fixed lump sum amount to compensate all 
necessary expenses for the maintenance and upkeep of traffic and temporary 
signage, in accordance with the requirements of the specifications and drawings, 
and as directed by the Departmental Representative. 

.2 The amount includes, but is not limited to, the following:  
.1 Traffic maintenance and temporary signage;  
.2 The preparation of all signing plans;  
.3 The preparation of closure requests;  
.4 Provision of all personnel assigned to signage, including the manager 

responsible for signage, the construction site manager, and of all 
machinery and vehicles required for the temporary signage;  

01 
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.5 The mobilization of access routes to work areas, their maintenance and 
dismantling;  

.6 Maintaining access to properties;  

.7 Providing signalers for traffic management with cyclists and both 
entrance and exit of the traffic zone; 

.8 Supply, mobilization, maintenance, upkeep, replacement in case of 
breakage or vandalism, turning on or off, moving, and demobilization of 
temporary signs necessary for the performance of work throughout the 
entire project in accordance with the requirements of this document;  

.9 Maintenance of signs and traffic lanes including traffic of pedestrian and 
cyclists, and including requested inspections;  

.10 The temporary signage, equipment, and labour required to complete the 
work;  

.11 Signage for cyclists and pedestrian crossings;  

.12 Modification and rehabilitation of existing signs if required;  

.13 All other expenses related to the special requirements of maintaining 
traffic flow,  

.14 Any incidental expenses. 

.2 Item 3.2 – Special Signs 

.1 Line item 3.2 of the Bid Form is the price per square meter (m²) of installed 
special signs, in accordance with the requirements of the specifications and 
drawings, and as directed by the Departmental Representative. 

.2 The amount includes, but is not limited to, the following: 
.1 Preparation, presentation, and correction, if necessary, of shop drawings 

signed and sealed by an a Professional Engineer, member in good 
standing, of the Ordre des ingénieurs du Québec;  

.2 Obtaining all required certificates;  

.3 The supply, processing, transport, and handling required for the materials 
required for the implementation of the special signs;  

.4 The mobilization of labour, tools, and equipment required for the 
execution of the work;  

.5 Supply of accessories required for the installation of the signs, such as 
poles, braces, hardware;  

.6 The implementation, maintenance, replacement in case of accident, 
damage, or vandalism of the special signs;  

.7 Dismantling of the special signs at the end of work;  

.8 Temporary signage required during operations;  

.9 Any incidental expenses. 
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Part 3 Products 

3.1 NOT USED 

.1 Not Used. 

Part 4 Execution 

4.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Appendix 05 – Photos of the 
mobilisation zone, on Fryer’s Island side 
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Appendix 06 – Samples of Concrete 

6.1 Localisation plan of samples 
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6.2 Descriptive sheets of samples 
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Photo 1 – Carotte CE (profondeur 0-300 mm). 

 

 
 

Photo 2 – Carotte CE (profondeur 300-650 mm). 
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Photo 3 – Carotte C1 (profondeur 0-300 mm). 

 

 
 

Photo 4 – Carotte C1 (profondeur 300-560 mm). 
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Photo 5 – Carotte C2 (profondeur 0-300 mm). 

 

 
 
Photo 6 – Carotte C2 (profondeur 300-610 mm).
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Photo 7 – Carotte C3 (profondeur 0-300 mm). 

 

 
 

Photo 8 – Carotte C3 (profondeur 300-620 mm). 
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Photo 9 – Carotte C4 (profondeur 0-300 mm). 

 

 
 

Photo 10 – Carotte C4 (profondeur 300-650 mm). 
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Photo 11 – Carotte C5 (profondeur 0-300 mm). 

 

 
 

Photo 12 – Carotte C5 (profondeur 300-650 mm). 
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Photo 13 – Carotte C6 (profondeur 0-300 mm). 

 

 
 

Photo 14 – Carotte C6 (profondeur 300-600 mm). 
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Photo 15 – Carotte C7 (profondeur 0-300 mm). 

 

 
 

Photo 16 – Carotte C7 (profondeur 300-570 mm). 
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Photo 17 – Carotte C8 (profondeur 0-300 mm). 

 

 
 

Photo 18 – Carotte C8 (profondeur 300-520 mm). 
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Photo 19 – Carotte C9 (profondeur 0-300 mm). 

 

 
 

Photo 20 – Carotte C9 (profondeur 300-640 mm). 
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Photo 21 – Carotte C10 (profondeur 0-300 mm). 

 

 
 

Photo 22 – Carotte C10 (profondeur 300-620 mm). 
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Photo 23 – Carotte C11 (profondeur 0-300 mm). 

 

 
 
Photo 24 – Carotte C11 (profondeur 300-650 mm).
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Photo 25 – Carotte C12 (profondeur 0-300 mm). 

 

 
 

Photo 26 – Carotte C12 (profondeur 300-640 mm). 
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Photo 27 – Carotte C13 (profondeur 0-300 mm). 

 

 
 

Photo 28 – Carotte C13 (profondeur 300-630 mm). 
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Photo 29 – Carotte C14 (profondeur 0-300 mm). 

 

 
 

Photo 30 – Carotte C14 (profondeur 300-650 mm). 
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Photo 31 – Carotte C15 (profondeur 0-300 mm). 

 

 
 

Photo 32 – Carotte C15 (profondeur 300-600 mm). 
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Photo 33 – Carotte C16 (profondeur 0-300 mm). 

 

 
 

Photo 34 – Carotte C16 (profondeur 300-550 mm). 
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Photo 35 – Carotte C17 (profondeur 0-300 mm). 

 

 
 

Photo 36 – Carotte C17 (profondeur 300-610 mm). 
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Photo 37 – Carotte C18 (profondeur 0-300 mm). 

 

 
 
Photo 38 – Carotte C18 (profondeur 300-500 mm).
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Photo 39 – Carotte C19 (profondeur 0-300 mm). 

 

 
 

Photo 40 – Carotte C19 (profondeur 300-630 mm). 
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Photo 41 – Carotte C20 (profondeur 0-300 mm). 

 

 
 
Photo 42 – Carotte C20 (profondeur 300-650 mm).
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Photo 43 – Carotte C21 (profondeur 0-300 mm). 

 

 
 

Photo 44 – Carotte C21 (profondeur 300-680). 
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Photo 45 – Carotte C22 (profondeur 0-300 mm). 

 

 
 

Photo 46 – Carotte C22 (profondeur 300-610 mm). 
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Photo 47 – Carotte CO (profondeur 0-300 mm). 

 

 
 

Photo 48 – Carotte CO (profondeur 300-610 mm). 
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6.3 Resistance tests results 
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