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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS A:

Agence Parcs Canada

Module de réception des soumissions
111, rue Water Est

Cornwall ON — K6H 6S3

Télécopieur pour Soumissions:
877-558-2349

MODIFICATION No.2

INVITATION TO TENDER
APPEL D’OFFRES

Tender To: Parks Canada Agency

We hereby offer to sell to Her Majesty the Queeright of
Canada, in accordance with the terms and condiieheut
herein, referred to herein or attached heretogtitels, services,
and construction listed herein and on any attasheets at the

price(s) set out therefor.

Soumission aux: '’Agence Parcs Canada

Nous offrons par la présente de vendre a Sa Mdge&éine du
Chef du Canada, aux conditions énoncées ou inchases
référence dans la présente at aux annexes cigoietebiens,
services et construction énumérés ici et sur tfautidle ci-

annexée, au(x) prix indiqué(s).

Comments - Commentaries

Vendor/Firm Name and Address
Raison sociale et adresse du
Fournisseur / de I'entrepreneur

Issuing Office - Bureau de distribution

Agence Parcs Canada

Service national de passation de marchés

111, rue Water Est
Cornwall, ON K6H 6S3

L

Canada

2

Title - Sujet

Recapitalisation de I'édifice « Eco-Science » - PRerra Nova

Solicitation No. - No. de l'invitation
5P300-16-5313

Date
2016 -08 - 18

GETS Reference No. — No de reference de SEAG

Client Reference No. — No. de référence du client

Solicitation Closes
L'invitation prend fin —

at—a 14h00
on—le 2016-08-30

Time Zone
Fuseau horaire -

Heure Avancée de I'Est
(HNE) / Eastern Daylight
Saving Time (EDT)

Address Inquiries to: - Adresser toute demande deenseignements a :

Michel Marleau  michel.marleau@pc.gc.ca

Telephone No. - No de téléphone

(613) 938-5822

Fax No. — No de FAX:

(866) 246-6893

Destination of Goods, Services, and Construction:
Destinations des biens, services et construction:

See Herein

TO BE COMPLETED BY THE BIDDER
A ETRE COMPLETE PAR LE SOUMISSIONNAIRE

Vendor/Firm Name and Address

Raison sociale et adresse du fournisseur/de I'enfseeneur :

Telephone No. - No de telephone:
Facsimile No. - N° de télécopieur:

Name and title of person authorized to sign on belifeof the VVendor/Firm (type or

print)

Nom et titre de la personne autorisée a signer awtom du fournisseur/ de
I’entrepreneur (taper ou écrire en caractéres d'impimerie)

Name

Title

Signature

Date




Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer - l'acheteur
5P300-16-5313 002 Michel Marleau

File Name - Nom du dossier : Eco-Science Building Recapitalization — Terra Nova NP

MODIFICATION #2

OBJET DE LA PRESENTE MODIFICATION:

1 — Addenda #1 ci-joint est ajouté aux dessins et devis:

(Le formulaire est fixé a la fin de cette modification)(la version anglais seulement)

TOUTES LES AUTRES CONDITIONS GENERALES DE CETTE DEM ANDE RESTENT LES MEMES

2de?2



N
CRO®SBIE
ENGINEERING LTD. ADDENDUM #1
Eco-Science Building Recapitalization
Terra Nova National Park, NL
Issued August 23, 2016

The following shall be added to the plans and specification to form the complete tender documents for the
above noted project:

GENERAL

1. Terra Nova National Park is home to the Little Brown Myotis and Northern Myotis, which
are a species of bats classified as Endangered under the Species at Risk Act. The Contractor
is to note that if they encounter bats in the facility during demolition activities, the following
is required:

1. Immediately notify the Departmental Representative for directives to be followed.
2. Stop demolition activities and do not disturb the roost.
3. Do not initiate demolition activities until the bat vacates the premises. The

expected time frame for a male bat to vacate the premises would be in the order of
1-3 days. In the event a maternity roost is discovered (females with pups), the
expected time frame for the bats to vacate the premises would be in the order of 1-
3 weeks.

4. Departmental Representative will make final decision regarding shut-down times
and work return times, as it relates to the discovery of bats in the facility. Note that
there will be no additional cost to Canada for downtime associated with the
discovery of endangered bats in the facility and the subsequent no-work periods
established by the Departmental Representative.

-END OF ADDENDUM-
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