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ADDENDUM No. 4          
 
PROJECT NO.: R.073221.002 
 
The following changes in the bid documents are effective immediately.  This addendum will form 
part of the contract documents. 
 
 
DRAWINGS 
 
N/A 
 
 
SPECIFICATIONS 
 
 
1. Bidding Documents 

ADD: Existing record drawing details of the original building curtain wall assembly 
construction (circa 1969). Refer to attached, three (3) pages. This shall be considered 
for general information use only and does not form part of the Contract Documents. 

 
2. Section 01 52 00 – Construction Facilities 

Section 1.6 – Swing Stages  
ADD: Paragraph 1.6.4 to read: As the General Contractor must provide their own 
independent swing stage and/or scaffolding systems in order to execute the work, the 
work under this Contract includes all engineering design, installation, testing and 
certification, maintenance and disassembly of any system. Work to repair any adjacent 
site and/or building areas to match in with the existing shall also be required. 
 

3. Section 01 91 31, Commissioning Cx Plan 
DELETE: Section 01 91 31, Commissioning Cx Plan in its entirety. 
 

4. Section 07 21 19, Foamed-in-Place Insulation. 
Section 1.1 – Related Requirements 
DELETE: Item 1.1.4. 
Section 3.2 – Preparation 
DELETE: Item 3.2.1.2. 
Section 3.4 – Field Quality Control, Item 3.4.1.2. 
DELETE: Second sentence: “Delete if field services are not required”. 
 

5. Section 07 62 00 – Sheet Metal Flashings and Trim. 
Section 2.5.1 – Aluminum Finishes 
ADD: Paragraph 2.5.1.1.2 to read: ‘Aluminium colour to be considered a custom 
colour to be selected by the Departmental Representative and to match the existing 
curtain wall system.’. 
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6. Section 07 92 00, Joint Sealants 

Section 1.1 – Related Requirements 
DELETE: Item 1.1.4. 
Section 2.1 – Sealant Material Designations 
ADD: Item 2.2.3 to read: ‘Sealants to be selected by Departmental Representative, 
from full manufacturers’ range, to match existing curtain wall system. 
Section 2.3 – Sealant Selection 
DELETE: Item 2.3.1.3 and 2.3.2.  
 

7. Section 08 44 13 – Glazed Aluminum Curtain Walls 
Section 1.1 – Related Requirements 
DELETE: Item 1.1.4. 
Section 1.4. – Action and Informational Submittals 
DELETE: Item 1.4.3.1 
REPLACE: Item 1.4.4.1 to read: ‘Submit for review and acceptance all mullion caps, 
pressure plates, flashings, fittings, fasteners, etc. for each type and profile used on the 
project. 
DELETE: Item 1.4.5. 
Section 2.1 – Systems 
ADD: Paragraph 2.1.1.2 to read: All existing aluminum caps, gaskets and pressure plate 
assemblies (including related flashings and caulking) are to be replaced from bottom 
of Ground Floor up to and including to 21st storey under this Contract. Quantity: 2000 
large panels (1m x1m approximately) and 2000 small panels (0.5m x 1m 
approximately). 
ADD: Paragraph 2.1.1.3 to read: All existing spandrel panels, which are flush with all the 
aluminum cap/gasket assemblies being replaced under this Contract and 
mechanically fastened, are to be removed to facilitate the work. Quantity: 2000 large 
panels (1m x1m) and 2000 small panels (0.5m x 1m).    
 
Section 2.5. – Aluminum Finishes 
ADD: Paragraph 2.5.1.8 to read: ‘Aluminium colour to be considered a custom colour 
to be selected by the Departmental Representative and to match the existing curtain 
wall system.’. 
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