

Appendix A



Parcs Canada Parks Canada

Replacement of 20 wastewater treatment systems – Phase 2
 La Mauricie National Park
 45360460
 Bid 5P300-16-5296

Item	Description	Unit of measure	Quantity	Price per unit	Total (\$)
1.0	Site #10 : Wapizagonke-Nord - Boucle "A"				
1.1	Deforestation and grubbing	Lump sum	-		
1.2	Septic tanks to dispose of	Lump sum	-		
1.3	Septic tank	Lump sum	-		
1.4	Trench excavation and filling	lin.m.	14		
1.5	Gravity pipe	lin.m.	14		
1.6	Enviro-septic system and utility drainage field including drillings before the works	Lump sum	-		
1.7	Land and gravel path repair	Lump sum	-		
	Sous-total / 1.0				
2.0	SITE #12 : Wapizagonke-Nord - Boucle "C"				
2.1	Deforestation and grubbing	Lump sum			
2.2	Septic tanks to dispose of	Lump sum	-		
2.3	Septic tank	Lump sum	-		
2.4	Trench excavation and filling	lin.m.	41		
2.5	Gravity pipe	lin.m.	41		
2.6	Enviro-septic system and utility drainage field	Lump sum	-		
2.7	Land and gravel path repair	Lump sum	-		
2.8	Paved road repair	Lump sum	-		
	Sous-total / 2.0				
3.0	SITE #14 : Wapizagonke-Nord - Boucle "PÉDESTRE"				
3.1	Deforestation and grubbing	Lump sum	-		
3.2	Septic tanks to dispose of	Lump sum	-		
3.3	Septic tank	Lump sum	-		
3.4	Trench excavation and filling	lin.m.	△ 10		
3.5	Gravity pipe	lin.m.	△ 10		
3.6	Enviro-septic system and utility drainage field	Lump sum	-		



Parcs Canada Parks Canada

Replacement of 20 wastewater treatment systems – Phase 2
 La Mauricie National Park
 45360460
 Bid 5P300-16-5296

Item	Description	Unit of measure	Quantity	Price per unit	Total (\$)
3.7	Land and gravel path repair	Lump sum	-		
Sous-total / 3.0					
4.0	 Bollards	Unity	5		
5.0	 Systems of tanks anchors				
5.1	System of tank anchors for septic tank Vol. eff. ±13.69 m ³	Unity	1		
5.2	System of tank anchors for septic tank Vol. eff. ±18.06 m ³	Unity	1		
SUB-TOTAL					
GST (5%)					
QST (9.975%)					
TOTAL					

End of addendum n° 1