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1.1 GENERAL  
 
 

.1  Conduct cleaning and disposal operations to comply with 
local ordinances and anti-pollution laws.  

 
.2  Store volatile waste in covered metal containers, and remove

from premises at end of each working day.  
 
.3  Provide adequate ventilation during use of volatile or 

noxious substances.  
 

1.2 MATERIALS 
 
 

.1  Use only cleaning materials recommended by manufacturer 
of surface to be cleaned, and as recommended by cleaning 
material manufacturer.  

 
1.3 CLEANING DURING  
CONSTRUCTION              
 
 

.1  Maintain work areas in a tidy condition, free from 
accumulations of waste material and debris. Clean areas on a
daily basis.  

 
.2  Conduct thorough cleaning of work and circulation areas at 

end of each work shift when used by workers or affected by 
the Work.  

 
.3  Provide on-site containers for collection of waste materials 

and debris.  
 
.4  Use separate collection bins, clearly marked as to purpose, 

for source separation and re-cycling of waste and debris in 
accordance with waste management requirements specified. 

 
.5  Remove waste materials, and debris from site on a daily 

basis.  
 
.6  Schedule cleaning operations so that resulting dust, debris 

and other contaminants will not fall on wet, newly painted 
surfaces nor contaminate Building systems.  

 
.7  Ensure that dust and dirt, generated by work, are not 

transmitted to other areas. Should dust and dirt migrate into 
other areas, employ such means as may be necessary to 
immediately clean all contaminated surfaces to the 
satisfaction of the Departmental Representative.  
.1  See Section 01 50 00. 

 
.8  Immediately clean all dust, dirt, smears, scuffs and soiled 

surfaces in all areas affected resulting from the Work.  
.1  Perform cleaning, dusting, washing operations and 

floor washing as necessary to thoroughly clean all 
soiled surfaces.  
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.9  Remove snow and ice from access doors used by workforce 
 

1.4 FINAL CLEANING  
 
 

.1  In preparation for acceptance of the completed work, 
perform final cleaning.  

 
.2  Remove grease, dust, dirt, stains, labels, fingerprints, marks 

and other foreign materials, from interior and exterior 
finished surfaces. Clean and polish surfaces including 
hardware, stainless steel, chrome, baked enamel, mechanical 
and electrical fixtures.  

 
.3  Replace items with broken pieces, scratches or disfigured.  
 
.4  Clean lighting reflectors, lenses, and other lighting surfaces. 
 
.5  Vacuum clean and dust building interiors, behind grilles, 

louvres and screens.  
 
.6  Wax, seal or prepare floor finishes as recommended by 

manufacturer.  
 
.7  Inspect finishes, fitments and equipment. Ensure specified 

workmanship and operation.  
 
.8  Broom clean and wash exterior paved surfaces and walks; 

rake clean other surfaces of grounds.  
 
.9  Remove debris and surplus materials from crawl areas, roof 

areas and other accessible concealed spaces.  
 
.10  Clean equipment and replace filters of mechanical 

equipment. 
  
 
 


