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Specifications 

 

Section No. Section Name No. of Pages 

 

01 10 10  General Instructions ............................................................................................................. 5 

01 14 10  Scheduling and Management of Work .................................................................................. 8 

01 33 00  Submittal Procedures ........................................................................................................... 5 

01 35 24  Special Procedures on Fire Safety Requirements ................................................................... 4 

01 35 25  Special Procedures on Lockout Requirements ....................................................................... 4 

01 35 29  Health and Safety Requirements ......................................................................................... 10 

01 35 43  Environmental Procedures .................................................................................................... 3 

01 45 00  Testing and Quality Control  ................................................................................................ 3 
01 50 00  Temporary Facilities ............................................................................................................ 5 

01 61 00  Common Product Requirements ........................................................................................... 4 

01 74 11  Cleaning .............................................................................................................................. 2 

01 74 21  Construction Demolition Waste Management ....................................................................... 4 

01 77 00  Closeout Procedures ............................................................................................................. 1 

01 78 00  Closeout Submittals ............................................................................................................. 7 

 

03 10 00 Concrete Forming and Accessories ....................................................................................... 3 

03 20 00 Concrete Reinforcement ....................................................................................................... 3 

03 30 00 Cast-in-Place Concrete ......................................................................................................... 5 

 
06 10 00 Rough Carpentry .................................................................................................................. 4 

06 20 00 Finish Carpentry .................................................................................................................. 8 

06 40 00 Architectural Woodwork ...................................................................................................... 4 

 

07 20 00 Insulation ............................................................................................................................. 2 

 

09 99 00 Painting ............................................................................................................................... 4 

 

23 82 33.01 Electric Heaters .................................................................................................................... 3 

 

26 05 01 Common Work Results - Electrical..................................................................................... 15 

26 05 14 Power Cable and Conductors (15000V) ................................................................................ 3 
26 05 20 Wire and Box Connectors (0-1000V) .................................................................................... 2 

26 05 21 Wires and Cables (0-1000V) ................................................................................................ 6 

26 05 22 Connectors and Terminations ............................................................................................... 1 

26 05 28 Grounding – Secondary ........................................................................................................ 4 

26 05 29 Hangers and Supports For Electrical Systems ....................................................................... 3 

26 05 31 Splitters, Junction, Pull Boxes and Cabinets .......................................................................... 2 

26 05 32 Outlet Boxes, Conduit Boxes and Fittings ............................................................................. 3 

26 05 34 Conduits, Conduit Fastenings and Conduit Fittings ............................................................... 6 

26 05 44 Installation of Cables in Trenches and in Ducts ..................................................................... 3 

26 12 16.01 Dry Type Transformers Up to 600V Primary ........................................................................ 3 

26 12 19 Pad Mounted Distribution Transformers ............................................................................... 6 
26 24 16.01 Panelboards – Breaker Type ................................................................................................. 4 

26 27 26 Wiring Devices .................................................................................................................... 5 

26 28 16.02 Moulded Case Circuit Breakers ............................................................................................ 3 

26 28 20 Ground Fault Circuit Interrupters – Class A .......................................................................... 2 

26 50 00 Lighting ............................................................................................................................... 3 

26 52 01 Unit Equipment for Emergency Lighting .............................................................................. 2 

26 99 99 Commissioning .................................................................................................................... 2 
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31 23 33.01 Excavating, Trenching and Backfilling ................................................................................. 6 

 

33 65 76 Direct Buried Underground Cable Ducts............................................................................... 2 
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Cover Sheet 

A-101 Architectural Plan and Section for Electrical Buildings B1, B2 & H1 

A-102 oTENTIKs Cabin Wooden Cabinet Design Plans, Elevations and Isometric 

S-1 Electrical Building Plans & Details 

E1  Legend, Notes and Electrical Site Plan 
E2 Site Plan, Electrical Cable Routing, Details & Schedules 

E3 Loop B Single Line Diagrams, Panel Schedules & Details 

E4 Loop H Single Line Diagrams & Panel Schedules 

E5 Electrical Building Layouts 


