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1.1 GENERAL

1.2 MATERIALS

1.3 CLEANING DURING
CONSTRUCTION

Conduct cleaning and disposal operations to comply with
local ordinances and anti-pollution laws.

Store volatile waste in covered metal containers, and remove
from premises at end of each working day.

Provide adequate ventilation during use of volatile or
noxious substances.

Use only cleaning materials recommended by manufacturer
of surface to be cleaned, and as recommended by cleaning
material manufacturer.

Maintain work areas in a tidy condition, free from
accumulations of waste material and debris. Clean areas on a
daily basis.

Conduct thorough cleaning of work and circulation areas at
end of each work shift when used by workers or affected by
the Work.

Provide on-site containers for collection of waste materials
and debris.

Use separate collection bins, clearly marked as to purpose,
for source separation and re-cycling of waste and debris in
accordance with waste management requirements specified.

Remove waste materials, and debris from site on a daily
basis.

Schedule cleaning operations so that resulting dust, debris
and other contaminants will not fall on wet, newly painted
surfaces nor contaminate Building systems.

Ensure that dust and dirt, generated by work, are not
transmitted to other areas. Should dust and dirt migrate into
other areas, employ such means as may be necessary to
immediately clean all contaminated surfaces to the
satisfaction of the Departmental Representative.

1 See Section 01 50 00.

Immediately clean all dust, dirt, smears, scuffs and soiled

surfaces in all areas affected resulting from the Work.

A Perform cleaning, dusting, washing operations and
floor washing as necessary to thoroughly clean all
soiled surfaces.
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1.4 FINAL CLEANING

10

Remove snow and ice from access doors used by workforce

In preparation for acceptance of the completed work,
perform final cleaning.

Remove grease, dust, dirt, stains, labels, fingerprints, marks
and other foreign materials, from interior and exterior
finished surfaces. Clean and polish surfaces including
hardware, stainless steel, chrome, baked enamel, mechanical
and electrical fixtures.

Replace items with broken pieces, scratches or disfigured.
Clean lighting reflectors, lenses, and other lighting surfaces.

Vacuum clean and dust building interiors, behind grilles,
louvres and screens.

Wax, seal or prepare floor finishes as recommended by
manufacturer.

Inspect finishes, fitments and equipment. Ensure specified
workmanship and operation.

Broom clean and wash exterior paved surfaces and walks;
rake clean other surfaces of grounds.

Remove debris and surplus materials from crawl areas, roof
areas and other accessible concealed spaces.

Clean equipment and replace filters of mechanical
equipment.



