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1.1  RELATED WORK   
 

.1  Environment Procedures: see Section 01 35 43.  
 

1.2  GENERAL  
 
 

.1  Carry out work placing maximum emphasis on the areas of: 
.1  Waste reduction;  
.2  Diversion of waste from landfill and;  
.3  Material Recycling.  

 
1.3 WASTE MANAGEMENT  
PLAN                                         
 

.1  Prior to commencement of work, prepare Waste 
Management Work Plan.  

 
.2  Work Plan to include:  

.1  Waste audit.  

.2  Waste reduction practices.  

.3  Material source separation process.  

.4  Procedures for sending recyclables to recycling 
facilities.  

.5  Procedures for sending non-salvageable items and 
waste to approved waste processing facility or 
landfill site.  

.6  Training and supervising workforce on waste 
management at site.  

 
.3  Work Plan to incorporate waste management requirements 

specified herein and in other sections of the Specifications. 
 
.4  Develop Work Plan in collaboration with all subcontractors 

to ensure all waste management issues and opportunities are 
addressed.  

 
.5  Submit copy of Work Plan to Departmental Representative 

for review and approval.  
.1  Make revisions to Plan as directed by Departmental 

Representative.  
 
.6  Implement and manage all aspects of Waste Management 

Work Plan for duration of work.  
 
.7  Revise Plan as work progresses addressing new 

opportunities for diversion of waste from landfill.  
 

1.4 WASTE AUDIT  
 
 

.1  At project start-up, conduct waste audit of:  
.1  Site conditions identifying salvageable and 

non-salvageable items and waste resulting from 
demolition and removal work.  

.2  Projected waste resulting from product packaging 
and from material leftover after installation work.  

 
.2  Develop written list. Record type, composition and quantity 

of various salvageable items and waste anticipated, reasons 
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for waste generation and operational factors which 
contribute to waste.  

 
1.5 WASTE REDUCTION  
 
 

.1  Based on waste audit, develop waste reduction program.  
 
.2  Structure program to prioritize actions, with waste reduction 

as first priority, followed by salvage and recycling effort, 
then disposal as solid waste.  

 
.3  Identify materials and equipment to be:  

.1  Protected and turned over to Departmental 
Representative when indicated.  

.2  Salvaged for resale by Contractor.  

.3  Sent to recycling facility.  

.4  Sent to waste processing/landfill site for their 
recycling effort  

.5  Disposed of in approved landfill site.  
 
.4  Reduce construction waste during installation work. 

Undertake practices which will minimize waste and optimize
full use of new materials on site, such as:  
.1  Use of a central cutting area to allow for easy access 

to off-cuts;  
.2  Use of off-cuts for blocking and bridging elsewhere. 
.3  Use of effective and strategically placed facilities on 

site for storage and staging of left-over or partially 
cut materials (such as gypsum board, plywood, 
ceiling tiles, insulation etc.) to allow for easy 
incorporation into work whenever possible avoiding 
unnecessary waste.  

 
.5  Develop other strategies and innovative procedures to reduce

waste such as minimizing the extent of packaging used for 
delivery of materials to site etc.  

 
1.6 MATERIAL SOURCE  
SEPARATION PROCESS    
 
 

.1  Develop and implement material source separation process 
at commencement of work as part of mobilization and waste 
management at site.  

 
.2  Provide on-site facilities to collect, handle and store 

anticipated quantities of reusable, salvageable and recyclable
materials.  
.1  Use suitable containers for individual collection of 

items based on intended purpose.  
.2  Locate to facilitate deposit but without hindering 

daily operations of existing building tenants.  
 
.3  Clearly mark containers and stockpiles as to purpose 

and use.  
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.3  Isolate product packaging and delivery containers from 

general waste stream. Send to recycling facility or return to 
supplier/manufacturer.  

 
.4  Send leftover material resulting from installation work for 

recycling whenever possible.  
 
.5  Establish methods whereby hazardous and toxic waste 

materials, and their containers, encountered or used in the 
course work are properly isolated, stored on site and disposed 
in accordance with applicable laws and regulations from 
authorities having jurisdiction.  

 
.6  Isolate and store existing materials and equipment identified 

for re-incorporation into the Work. Protect against damage. 
 

1.7 WORKER TRAINING  
AND SUPERVISION          
 
 

.1  Provide adequate training to workforce, through meetings 
and demonstrations, to emphasize purpose and worker 
responsibilities in carrying out the Waste Management Plan. 

 
.2  Waste Management Co-ordinator: designate full-time person 

on site, experienced in waste management and having 
knowledge of the purpose and content of Waste Management
Plan to:  
.1  Oversee and supervise waste management during 

work.  
.2  Provide instructions and directions to all workers 

and subcontractors on waste reduction, source 
separation and disposal practices.  

.3  Post a copy of Plan in a prominent location on site for review
by workers.  

 
1.8 CERTIFICATION OF  
MATERIAL DIVERSION   
 
 

.1  Submit to Departmental Representative, copies of certified 
weigh bills from authorized waste processing sites and sale 
receipts from recycling/reuse facilities confirming receipt of 
building materials and quantity of waste diverted from 
landfill.  

 
.2  Submit data at pre-determined project milestones as 

determined by Departmental Representative.  
 
.3  Compare actual quantities diverted from landfill with 

projections made during waste audit.  
 

1.9 DISPOSAL  
REQUIREMENTS 
 
 

.1  Burying or burning of rubbish and waste materials is 
prohibited.  

 
.2  Disposal of waste, volatile materials, mineral spirits, oil, or 
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paint thinner into waterways, storm, or sanitary sewers is 
prohibited.  

 
.3  Dispose of waste only at approved waste processing facility 

or landfill sites approved by authority having jurisdiction.  
 
.4  Contact the authority having jurisdiction prior to 

commencement of work, to determine what, if any, 
demolition and construction waste materials have been 
banned from disposal in landfills and at transfer stations.  
Take appropriate action to isolate such banned materials at 
site of work and dispose in strict accordance with provincial 
and municipal regulations.  

 
.5  Transport waste intended for landfill in separated condition, 

following rules and recommendations of Landfill Operator in
support of their effort to divert, recycle and reduce amount of
solid waste placed in landfill.  

 
.6  Collect, bundle and transport salvaged materials to be 

recycled in separated categories and condition as directed by 
recycling facility. Ship materials only to approved recycling 
facilities.  

 
.7  Sale of salvaged items by Contractor to other parties not 

permitted on site.  
  
 
 


