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Specifications

Section No. Section Name No. of Pages
01 1010 General INSIUCTIONS ....o..veieeeiiiieeeiiiee et iee ettt e et ee e ettt e e et te e s ettt e e st eeeeneeeesensaeeesnneeeeennee 5
01 14 10 Scheduling and Management of WOrK ..........cooceiriiiiiiiiniieniiciiecreceecese e 8
01 33 00 SUDMILEAl PrOCEAUIES ....eeeiitiieieiiiieeeiiee ettt ettt et e e et e e ettt e e e sntaee e s naeeeeennaeeesnneeas 5
013524 Special Procedures on Fire Safety Requirements...........cccoceevcueeriieeriieiniieniieeniecnieeeneeenneene 4
013525 Special Procedures on Lockout ReqUIrements............ccceevveerieeriieeriieiniienieenieceiec e 4
013529 Health and Safety REqQUITEMENTS. .....cc..eevuiiriiiiiiiiiiiieniec ettt 10
013543 Environmental ProCeAUIES.........ccocuuiiiiiiiiieiiiie ettt etee et e et e e e e e eneeee e 3
01 45 00 Testing and QUAality CONLIOL .........coocuiiriiiiriiiiiiieniicee ettt ettt 3
01 50 00 TempPorary FACIIITIES .....ccccueieriiiriiiriee ettt et sttt 5
01 6100 Common Product REQUITEMENES .........ccocueiriiiiiiiiniieniee ettt 4
017411 CIEANINE ..ttt ettt ettt ettt ettt ettt e s bt e st sttt ettt et e esbe e e sateesabeesabeeeabeeenbeeenaneens 2
017421 Construction Demolition Waste Management ...........c.ceeecueerrieeeneeenieenieeniieessieeesieeeneeenneens 4
01 77 00 ClOSEOUL PrOCEAUIES.......veieeeeiiiieeeiiiee ettt e ettt e e ettt e sttt e e st ee e s st e e s ennaeeeenneeeeennee 1
01 78 00 CloSEOUL SUDMILLALS .......viireeiiiieeeiiiee et et e e eee e et e e et e s et e e e st e e e snteeesenneeeeenneeeeeanee 7
03 10 00 Concrete Forming and ACCESSOTIES ......c...eirueiiriieniienieerieeeiee ettt eneeesteesteeebeeebeeesaeee s 3
03 20 00 Concrete ReINTOICEMENL...........eieeiiiiieieiiieeeiiee ettt et e et e e et e e e et eesennaeeeeneeeeeennee 3
03 30 00 Cast-IN-Place CONCIOLE ........ccuuiieeiiiiie ettt e eeiiee e tee e et e e et te e e ettt e e st eeeenaeeesensaeeeennreeeeennes 5
06 10 00 ROUZH Carpentry .......coooiiiiiiiiie ettt 4
06 20 00 FINISh CArPEILIY e.eveeiiiiiiiiieiiteeee ettt sttt ettt st s e e e e b e e nanee e 8
06 40 00 Architectural WOOAWOIK ..........oooviiiiiiiiiie et e e e e e e e 4
07 20 00 53T 11 V6 o) TSR URUSRN 2
09 99 00 PAINTINE c.eeiniiieeiee ettt et ettt sttt 4
23 8233.01 2 (T T 5 (7 ) SR SPUSRN 3
26 0501 Common Work Results - Electrical...........ccooiiiiiiiiiiiiiiee e 15
260514 Power Cable and Conductors (15000V) .....cceiiieeuiiiiiiiee ettt e e e eirree e e e e e e einanes 3
26 05 20 Wire and Box Connectors (0-1000V)........uuviiiiiieiiiiiiiiiee e ettt e e et e e e e eiarreeeaeeeeaes 2
26 05 21 Wires and Cables (0-1000V) ......uiiiiiiiiieiiiiiee ettt e e et e e e e e e eabrreeeeeeeeeiaaareeeaeeeennes 6
26 0522 Connectors and TEerMINATIONS .........ueeeeruriieeriiieeeeieeeeeeieeeeeeeteeseneeeesenteeeeeanaeeessnnaeeesanneeeeennes 1
26 05 28 Grounding — SECONAATY ......ceevuiiiriiiriiiiiee ettt sttt ettt s e s e e eesaeeesanee e 4
26 0529 Hangers and Supports For Electrical SYSEEMS ......c...coocueiriiiiriiiiniieniienieenieeeieeeiee e 3
26 05 31 Splitters, Junction, Pull Boxes and Cabinets..............ccueeerriuiieeiiiiieeeeiiieeeiiee e 2
26 05 32 Outlet Boxes, Conduit Boxes and FIttings..........coecueeriieiriiiiiiiiiieniieniecrieceieceiec e 3
26 05 34 Conduits, Conduit Fastenings and Conduit Fittings..........ccccoceeeviiiniiienieiniecnieceicenie e 6
26 05 44 Installation of Cables in Trenches and in DUCKES..........cccceiviiiiiiiiiiiiee e 3
26 12 16.01 Dry Type Transformers Up to 600V Primary .......c.ccccoceeroueeriieeniieniiienieenieeeieeeieeeneee e 3
2612 19 Pad Mounted Distribution TranSformers............oecverereiiiieeeiiiie e eeeee e 6
2624 16.01 Panelboards — BreaKer TYPE .....coouiiriiiiiiiiiiieitenieeetee ettt sttt 4
26 2726 WITINE DEVICES «..eeniiieniiieeiiee ettt ettt ettt sttt sat e st esabeesbeeeaes 5
2628 16.02 Moulded Case Circuit Breakers .........ooocvviiiiiiiiiieiiee e 3
26 28 20 Ground Fault Circuit Interrupters — Class A........cooveerieerieeriieinieienieeniee e 2
26 50 00 LAGREINE ..ottt sttt ettt ettt ettt e 3
26 5201 Unit Equipment for Emergency Lighting ........cccccoovuiiiiiiiiiiiiiiiiiiiniececceceec e 2

26 99 99 COMMUISSIONITIZ ...cevveeeiteeeuieeeitt ettt e stee ettt ettt ettt esateesabeesabeeebeeesaeeesaseesabeesabeeeabeeenaeeenaneens 2
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312333.01 Excavating, Trenching and Backfilling .........ccoccueeriiiniiiiiiiiiiiiiienieenec e 6
336576 Direct Buried Underground Cable DUCES........ccccueeriiiriiiriieeiiiieiiiienieeniec et 2
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Drawings

Cover Sheet

A-101 Architectural Plan and Section for Electrical Buildings B1, B2 & HI

A-102 oTENTIKs Cabin Wooden Cabinet Design Plans, Elevations and Isometric

S-1 Electrical Building Plans & Details

El Legend, Notes and Electrical Site Plan

E2 Site Plan, Electrical Cable Routing, Details & Schedules

E3 Loop B Single Line Diagrams, Panel Schedules & Details

E4 Loop H Single Line Diagrams & Panel Schedules

ES5 Electrical Building Layouts



