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Part 1        General 

 

 

1.1 RELATED SECTIONS 

 

.1  Section 01 33 00 – Submittal Procedures 

.2        Section 01 35 43 – Environmental Procedures 

.3        Section 01 77 00 – Closeout Procedures 

.4        Section 01 78 00 – Closeout Submittals 

.5        Section 06 10 00 – Rough Carpentry 

.6        Section 06 20 00 – Finish Carpentry 

 

1.2  REFERENCES 

 

 

 

 

 

 

 

 

 

1.4 SHOP DRAWINGS 

 

 

 

 

 

 

 

 

 

 

1.5 SAMPLES 

 

 

 

 

 

 

 

 

1.6 CLOSEOUT  

SUBMITTALS 

 

 

 

 

.1 AWMAC Quality Standard for Architectural Woodwork 

2014 

.2 CSA O115-M1982, Hardwood and Decorative Plywood.

.3 CAN/CSA O141-05 (R2009), Softwood Plywood 

.4 National Lumber Grades Authority (NGLA) Standard 

Grading Rules for Canadian Lumber 1991 

.5 National Hardwood Lumber Association (NHLA) Rules 

for  the Measurement and Inspection of Hardwood and 

Cypress January 1986. 

 

.1 Submit shop drawings in accordance with Section 01 33 

00 - Submittal Procedures 

.2 Indicate details of construction, profiles, jointing, 

fastening and other related details  

.3 Indicate all materials, thicknesses, finishes and provide 

manufactured catalogue cuts for each piece of hardware.

.4 Indicate locations of all service in casework, typical and 

special installation conditions, and all connections, 

attachments, anchorage and locations of exposed 

fastenings. 

 

.1 Submit samples in accordance with Section 01 33 00 – 

Submittal Procedures 

.2 Submit samples of product range for color selection by 

Consultant. Note: millwork finishes will only be selected 

once all relevant interior finish submittals/samples are 

received in order to coordinate interior finish palette. 

.3 Submit samples of casework doors and panels for joint, 

edging, cut-outs and post-formed profiles. 

 

.1 Provide a complete set of shop drawings for 

incorporation into maintenance manuals specified in 

Section 01 77 00 – Closeout Procedures and 01 78 00 – 

Closeout Submittals.  

.2 Provide maintenance data for millwork for incorporation 

into maintenance manuals specified in Section 01 78 00 
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1.7 DELIVERY, STORAGE 

AND HANDLING 

 

 

 

 

 

1.8 WASTE MANAGEMENT 

AND DISPOSAL  

 

 

– Closeout Submittals 

 

.1 Protect millwork against dampness and damage during 

and after delivery. 

.2 Securely store millwork in ventilated areas, protected 

from extreme changes of temperature or humidity  

.3 Coordinate delivery of products in accordance with 

Project Schedule  

 

.1 Separate and recycle waste materials for reuse and 

recycle in accordance with Section 01 35 43 – 

Environmental Procedures 

 

Part 2        Products 

 

 

2.1 MATERIALS  

 

 

.1  Softwood lumber unless specified otherwise, S4S, 

moisture contents 15% or less in accordance with 

following standards: 

1. CSA O141 

2. NLGA Standard Grading Rules for Canadian 

Lumber  

3. AWMAC custom grade, Moisture content as 

specified 

.2 Machine stress-rated lumber is acceptable for all 

purposes. 

.3        Hardwood lumber: moisture content 10% or less in 

accordance with following standards: 

1. National Hardwood Lumber Association (NHLA). 

2. AWMAC custom grade, moisture content as 

specified. 

.4 Maple Plywood: to CSA 0115 of thickness indicated, 

rotary cut face veneer, Architectural grade, white maple 

species (unless indicated otherwise), sanded. 

.1 For transparent stain or clear finish, use Book 

Marched veneer in the following Grades 

.1 G/So grade for exposed both sides 

.2 G1S grade for exposed one side 

.5 Nails and staples: to CSA B111, Galvanized for interior 

humid areas.  

.6 Wood Screws: Galvanized steel, type and size to suite 

application. 

.7 Splines: wood as recommended by manufacturer. 
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2.2 MANUFACTURED  

UNITS      

 

 

.1       Otentiks Cabinet (Quantity: 10 required – Refer to 

Electrical Drawing E2 – Site Plan, Loop B & H 

Electrical Cable Routing for locations of oTentiks): 

.1 Cabinet Framing:  

- 2” x 2” red or white pine, No.1 common. 

- Framing Finish: all framing to be sealed 

with a minimum of 1 coat of  Latex 

varathane to protect from moisture 

absorption. 

.2 Cabinet Front: 

- 19mm (3/4”) plywood, white maple, 

Architectural Grade, GIS, rotary cut veneer

- Finish: Minimum three (3) coats of latex 

varethane  - satin finish (G2) 

- Plywood Edging: 19mm x 19mm (3/4” 

x 3/4”) solid maple edging, all edges. 

.3 Cabinet Ends – Removable  

- 19mm (3/4”) plywood, white maple, 

Architectural grade, GIS, rotary cut veneer.  

- Trim / Edging: 19mm x 50mm (3/4” x 2”) 

solid maple trim/edging, all edges  

- Finish: Minimum three (3) coats of latex 

varathane – stain finish (G2) 

- Removable panel screws: Internal hex flat 

head joint connector bolts, 40mm, nickel 

finish. By Richelieu (type JCB – BW), 

Hillman group, Fastenal, or approved 

alternate. 

.4 Cabinet Back (Fixed) 

- 19mm (3/4”) plywood, white maple, 

Architectural grade, GIS, rotary cut veneer 

- Edging: None 

- Finish: Minimum three (3) coats of latex 

varathane – stain finish (G2) 

.5 Cabinet Top (Fixed) 

- 1295mm x 362mm x 38mm (51”  x 14 ¼’ x  

1 ½”), solid clear maple, exposed end grain 

construction. 

-     Edge profile: Eased Square Edges 

- Finish: Minimum three (3) coats of latex 

varathane – satin finish (G2) 

 

2.3 FABRICATION 

 

 

.1 Set nails and countersink screws apply wood filler to 

indentations, sand smooth and leave ready to receive 

finish. 
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2.4 LOW EMMITING  

MATERIALS 

.2 Provide cutouts for outlet, heater, and electrical panel. 

All cutouts shall be sealed with three (3) coats of 

varathane – satin (G2) 

.3 Shop-assemble work for delivery to site in size easily 

handled and to ensure passage through building opening. 

.4 Obtain governing dimensions of equipment before 

fabricating cabinet. 

 

.1 All applied coating and adhesives must conform to 

low-emission requirements  

.2 Submit MSDS and/or product data for all products and 

materials of these types incorporated into the 

construction of the project as per Section 01 33 00 – 

Submittal Procedures.  

 

Part 3         Execution  

 

3.1 INSTALLATION 

 

 

 

 

 

 

 

 

 

 

3.2 CLEANING 

 

 

3.3 PROTECTION  

 

 

 

.1 Do Architectural woodwork to Quality Standards of the 

Architectural Woodwork Manufacturers Association of 

Canada (AWMAC), unless specified otherwise 

.2 Install prefinished millwork at locations as directed by 

Department Representative. Position accurately, level, 

plumb straight.  

.3 Fasten and anchor millwork securely  

.4 Vacuum clean all cavities after final placement of 

millwork and installation of mechanical and electrical 

equipment. 

 

.1 Clean cabinet post installation and after equipment 

installation into cabinet.  

 

.1 Protect cabinet from damage until final inspection  

.2 Protect installed wood countertop by approved means. 

Do not remove until immediately before final review. 

  

 

 


