PUBLIC WORKS AND GOVERNMENT SERVICES CANADA

SECTION 35 00 00

INDIAN FALLS FISHWAY RECONSTRUCTION
LAHAVE RIVER, LUNENBURG COUNTY, NOVA SCOTIA

PROJECT NO. R.083734.002
DEWATERING
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PART 1 - GENERAL

1.1 Description .1

1.2 Codes and Standards .1

1.3 Measurement
for Payment .1

PART 2 - PRODUCTS

N/A

PART 3 - EXECUTION

3.1 Dewatering .1

The work covered under this section includes
the supply and installation of all labour
and materials necessary for the following:

.1 Water retaining Cofferdams, dewatering
of the area of construction.
.2 Maintaining this area in a developed

condition during construction.

The contractor shall submit a dewatering
plan to the Departmental Representative for
review and approval prior to construction
and dewatering activities.

All work on the fishway reconstruction must
be carried out in the dry unless approved
otherwise.

Carry out all work in accordance with
applicable Federal, Provincial and Municipal
Codes and Regulations. In each and every
instance of application, the Code,
Regulation, Statute, By-Law, or
specification having the most stringent
requirements applies.

There shall be no measurement for this item.
Payment will be included under the Lump Sum
Item in accordance with Section 01 29 00.

Contractor to determine what is required at
this particular site to achieve dewatering
of the area of construction. This may
involve such things as:

- Utilization of Sandbags

- Cofferdams
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- Bypass pumping

.2 Any pumps and appurtenances used in
dewatering are to be thoroughly cleaned and
disinfected prior to use.

.3 Dispose of water in a manner not detrimental
to public health, environment, public or
private property, or any portion of work
completed or under construction. Comply with
all requirements of the Department of
Environment and Conservation and other
regulatory agencies having jurisdiction
regarding disposal of water.

.4 The Contractor will be responsible to
maintain, dewater devices/structures for the
duration of time they are required.

.5 All means of dewatering to be removed to
allow full function of the fishway by the
end of construction to allow the fishway to
be operational March 31, 2017
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