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PART 1 - GENERAL 
 
 

 

1.1 SECTION  
INCLUDES    
 
 

.1  Progressive cleaning.  
 
.2  Final cleaning.  
 
 
 

1.2 PRECEDENCE    
 
 

.1  For Federal Government projects, Division 1 
Sections take precedence over technical 
specification sections in other Divisions of this
Project Manual.  

 
 
 

1.3 RELATED SECTION  
 
 

.1  Section 01 77 00 - Closeout Procedures.  
 
 
 

1.4 PROJECT  
CLEANLINESS    
 
 

.1  Maintain Work in tidy condition, free from 
accumulation of waste products and debris, 
including that caused by Owner or other 
Contractors.  

 
.2  Remove waste materials from site at regularly 

scheduled times or dispose of as directed by 
Departmental Representative. Do not burn waste 
materials on site.  

 
.3  Make arrangements with and obtain permits from 

authorities having jurisdiction for disposal of
waste and debris.  

 
 
.4  Provide on-site containers for collection of 

waste materials and debris.  
 
.5  Provide and use clearly marked separate bins for

recycling.  
 
.6  Remove waste material and debris from site and 

deposit in waste container at end of each working
day.  

 
.7  Store volatile waste in covered metal containers,

and remove from premises at end of each working
day.  
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.8  Dispose of waste materials, and debris off site

at approved facilities.  
 

 
1.5 FINAL CLEANING    
 
 

 
.1  When Work is Substantially Performed, remove 

surplus products, tools, construction machinery 
and equipment not required for performance of 
remaining Work.  

 
.2  Remove waste products and debris other than that

caused by others, and leave Work clean and 
suitable for occupancy.  

 
.3  Prior to final review, remove surplus products,

tools, construction machinery and equipment.  
 
.4  Remove waste products and debris other than that

caused by Owner or other Contractors.  
 
.5  Remove waste materials from site at regularly 

scheduled times or dispose of as directed by 
Departmental Representative. Do not burn waste 
materials on site.  

 
.6  Make arrangements with and obtain permits from 

authorities having jurisdiction for disposal of
waste and debris.  

 
.7  Broom clean and wash exterior walks, steps and 

surfaces; rake clean other surfaces of grounds.
 
.8  Remove dirt and other disfiguration from exterior

surfaces.  
 
.9  Sweep and wash clean paved areas.  
 
 

1.6  MEASUREMENT FOR 
PAYMENT                

.1  No separate measurement for payment shall be made
for items under this section.  Include costs for
Cleaning in the Lump Sum portion of the work on
the Bid and Acceptance Form. 

 
 
 

PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 

.1  Not Used.  
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PART 3 - EXECUTION 
 
 

 

3.1 NOT USED    
 
 

.1  Not Used.  

 


