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PART 1 - GENERAL 
 
 

 

1.1 RELATED SECTIONS    
 
 

.1  Section 01 35 43 - Environmental Procedures.  
 

.2  Section 02 41 16 - Demolition and Removal.  
 
.3  Section 03 30 07 – Concrete Repairs. 
 
 
 
 
 

1.2 WASTE MANAGEMENT 
PLAN                   
 

.1 Prior to commencement of work, prepare waste Management
Workplan.  

 
.2 Workplan to include:  

.1  Waste audit.  

.2  Waste reduction practices.  

.3  Material source separation process.  

.4 Procedures for sending recyclables to recycling
facilities.  

.5 Procedures for sending non-salvageable items and
waste to approved waste processing facility or
landfill site.  

.6 Training and supervising workforce on waste
management at site.  

 
.3 Workplan to incorporate waste management requirements

specified herein and in other sections of the
Specifications.  

 
.4 Develop Workplan in collaboration with all

subcontractors to ensure all waste management issues
and opportunities are addressed.  

 
.5  Submit copy of Workplan to Departmental Representative

for review and approval.  
.1 Make revisions to Plan as directed by Departmental

Representative.  
 
.6 Implement and manage all aspects of Waste Management

Workplan for duration of work.  
 
.7  Revise Plan as work progresses addressing new

opportunities for diversion of waste from landfill.  
 
 
 

1.3 WASTE AUDIT    
 

.1 At project start-up, conduct waste audit of:  
.1 Site conditions identifying salvageable and

non-salvageable items and waste resulting from
demolition and removal work.  

.2 Projected waste resulting from product packaging
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and from material leftover after installation work.

.2  Develop written list. Record type, composition and 
quantity of various salvageable items and waste
anticipated, reasons for waste generation and
operational factors which contribute to waste.  

 
 
 

1.4 WASTE REDUCTION 
 

.1 Based on waste audit, develop waste reduction program.
 
.2 Structure program to prioritize actions, with waste

reduction as first priority, followed by salvage and
recycling effort, then disposal as solid waste.  

 
.3  Identify materials and equipment to be:  

.1  Protected and turned over to Departmental
Representative when indicated.  

.2  Salvaged for resale by Contractor.  

.3 Sent to recycling facility. 

.4  Sent to waste processing/landfill site for their
recycling effort.  

.5 Disposed of in approved landfill site.  
 
.4 Reduce construction waste during installation work. 

Undertake practices which will minimize waste and
optimize full use of new materials on site, such as: 
.1  Use of a central cutting area to allow for easy

access to off-cuts;  
.2  Use of off-cuts for blocking and bridging elsewhere.
.3 Use of effective and strategically placed

facilities on site for storage and staging of
left-over or partially cut materials (such as gypsum
board, plywood, ceiling tiles, insulation, etc.)
to allow for easy incorporation into work whenever
possible avoiding unnecessary waste.  

 
.5 Develop other strategies and innovative procedures to

reduce waste such as minimizing the extent of packaging
used for delivery of materials to site, etc. 

 
 

1.5  MATERIAL SOURCE 
SEPARATION PROCESS     

.1  Develop and implement material source separation process
at commencement of work as part of mobilization and
waste management at site.  

 
.2  Provide on-site facilities to collect, handle and store

anticipated quantities of reusable, salvageable and
recyclable materials.  
.1  Use suitable containers for individual collection

of items based on intended purpose. 
.2 Locate to facilitate deposit but without hindering

daily operations of existing building tenants.  
.3 Clearly mark containers and stockpiles as to purpose

and use.  
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 .3 Perform demolition and removal of existing structure
components and equipment following a systematic
deconstruction process.  
.1 Separate materials and equipment at source,

carefully dismantling, labelling and stockpiling
alike items for the following purposes:  
.1 Reinstallation into the work where indicated.
.2 Salvaging reusable items not needed in project

which Contractor may sell to other parties.
Sale of such items not permitted on site. 

.3 Sending as many items as possible to locally
available recycling facility.  

.4 Segregating remaining waste and debris into
various individual waste categories for
disposal in a "non-mixed state" as recommended
by waste processing/landfill sites.  

 
.4 Isolate product packaging and delivery containers from

general waste stream. Send to recycling facility or
return to supplier/manufacturer.  

 
.5  Send leftover material resulting from installation work

for recycling whenever possible.  
 
.6 Establish methods whereby hazardous and toxic waste

materials, and their containers, encountered or used
in the course of work are properly isolated, stored
on site and disposed of in accordance with applicable
laws and regulations from authorities having
jurisdiction.  

 
.7 Isolate and store existing materials and equipment

identified for re-incorporation into the Work. Protect
against damage. 

 
 
 

1.6  WORKER TRAINING AND 
SUPERVISION              

.1 Provide adequate training to workforce, through meetings 
and demonstrations, to emphasize purpose and worker
responsibilities in carrying out the Waste Management
Plan.  

 
.2 Waste Management Coordinator: designate full-time 

person on site, experienced in waste management and
having knowledge of the purpose and content of Waste 
Management Plan to:  
.1  Oversee and supervise waste management during work.
.2 Provide instructions and directions to all workers

and subcontractors on waste reduction, source
separation and disposal practices.  

 
.3 Post a copy of Plan in a prominent location on site

for review by workers.  
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1.7  CERTIFICATION OF 
MATERIAL DIVERSION     

.1  Submit to Departmental Representative, copies of
certified weigh bills from authorized waste processing
sites and sale receipts from recycling/reuse facilities
confirming receipt of building materials and quantity
of waste diverted from landfill.  

 
.2  Submit data at pre-determined project milestones as

determined by Departmental Representative.  
 
.3  Compare actual quantities diverted from landfill with

projections made during waste audit. 
 
 
 

1.8  DISPOSAL 
REQUIREMENTS          

.1 Burying or burning of rubbish and waste materials is
prohibited.  

 
.2 Disposal of waste, volatile materials, mineral spirits,

oil, paint, paint thinner or unused preservative material
into waterways, storm, or sanitary sewers is prohibited.

 
.3  Do not dispose of preservative treated wood through

incineration.  
 
.4 Do not dispose of preservative treated wood with other

materials destined for recycling or reuse.  
 
.5  Dispose of treated wood, end pieces, wood scraps and

sawdust at a sanitary landfill.  
 
.6 Dispose of waste only at approved waste processing

facility or landfill sites approved by authority having
jurisdiction.  

 
.7 Contact the authority having jurisdiction prior to

commencement of work, to determine what, if any,
demolition and construction waste materials have been
banned from disposal in landfills and at transfer 
stations. Take appropriate action to isolate such banned
materials at site of work and dispose in strict accordance
with provincial and municipal regulations.  

 
.8 Transport waste intended for landfill in separated

condition, following rules and recommendations of 
Landfill Operator in support of their effort to divert,
recycle and reduce amount of solid waste placed in
landfill.  

 
.9 Collect, bundle and transport salvaged materials to

be recycled in separated categories and condition as
directed by recycling facility. Ship materials only
to approved recycling facilities.  

 
.10 Sale of salvaged items by Contractor to other parties

not permitted on site.  
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1.9  MEASUREMENT FOR 
PAYMENT                

.1 No separate measurements for payment shall be made for
items under this section.  Include costs for
Construction/Demolition Waste Management & Disposal
in the Lump Sum portion of the work on the Bid and Acceptance
Form. 

 
 
 

PART 2 – PRODUCTS 
 

 

2.1  NOT USED 
 
 
 

 

PART 3 – EXECUTION 
 

 

3.1  NOT USED  
 


