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REPAIR SUMMARY

I*I Public Works and Travaux Publics et
ITEM DESCRIPTION REFERENCE ESTIMATED QUANTITY gove?me"t Services gerviges gouvernementaux
anaaa anaaa

CONCRETE REPAIRS: REPAIR DETERIORATED CONCRETE
SURFACES AND/OR EDGES ON THE EXISTING FISHWAY

STRUCTURE TO SOUND CONCRETE. ACTUAL AREAS AND SURFACE REPAIR

LOCATIONS OF DETERIORATED CONCRETE TO BE REPAIRED oome?

@ SHALL BE CONFIRMED ONSITE WITH THE DEPARTMENTAL
REPRESENTATIVE. AT NO TIME SHALL THE REPAIR QUANTITY EDGE_REPAIR
STIPULATED IN THE UNIT PRICE TABLE BE EXCEEDED 10m
WITHOUT PRIOR APPROVALS FROM THE DEPARTMENTAL
REPRESENTATIVE.
POUR NEW 150mm (MIN.) REINFORCED CONCRETE ﬂ ,
FLOOR OVER A PREPARED SOUND BEDROCK BASE AS 0.5m

' APPROVED BY THE DEPARTMENTAL REPRESENTATIVE. HP
REMOVE AND REPLACE EXISTING FISHWAY FLOOR GRATING A
AT POOL No.1 IN THE AREA OF THE OUTLET FEED FROM 6m?
THE ATTRACTION FLOW PIPE SYSTEM. QP
REMOVE ALL DEBRIS IN POOLS —
TOP OF FALLS BOTTOM OF FALLS

REMOVE EXISTING ATTRACTION FLOW SCREEN IN POOL #6

AND REPLACE WITH NEW AS PER GRATING SCHEDULE ON 7m?
Ele SHEET CO3. PROVINCE OF NEWFOUNDLAND AND LABRADOR
% N
FLOW z % EXISTING VALVE ASSEMBLE TO BE INSPECTED FOR PROPER PE:EA PERMIT HOLDER
> ol Z OPERATION AND CLEANED Newloundiendh. This Permit Allows
g 1
S 1w Meridian Engineering Inc.
> Member No. 04378
EXPLOITS RIVER \5 § INSTALL NEW TRASH RACK IN EXISTING STEEL GUIDES 4.5m?2 = —
EY PLAN — FISHWAY POOL No. REFERENCE NIBZ e
REMOVE ALL LOOSE DEBRIS AND ANY OBSTRUCTIONS FROM 1 which is valid for the year_2016

@ @O ®»| O ©

ENTRANCE OF POOL.

»
»

APPROXIMATE SHORELINE AT TIME OF
PWGSC SURVEY ON SEPT. 19, 2001
(VARIES). SEE NOTE 3.

REMOVE EXISTING STEEL PLATE SILL WALL ASSEMBLY
UNDER THE STOP LOGS ALONG WITH THE INTERIOR
STRUCTURAL STEEL FRAMED ASSEMBLY. REPLACE SILL WITH
NEW REINFORCED CONCRETE WALL. REPAIR ANY DAMAGES
TO EXISTING FISHWAY WALL RESULTING FROM REMOVAL OF
STEEL SILL AND FRAMED ASSEMBLY AS PER THE NOTED
CONCRETE REPAIR PROCEDURES. INTERIOR STEEL FRAME
SHALL REMAIN IN PLACE UNTIL APPROVED FOR REMOVAL
BY DEPARTMENTAL REPRESENTATIVE.

0.8m> (CONCRETE SILL)
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INSTALL NEW HARDWOOD STOP LOGS 75mm x 150mm 5
TO REPLACE EXISTING. 214 -

TABLE NOTES:

A. DEPARTMENTAL REPRESENTATIVE TO LOCATE AND CONFIRM REPAIR AREAS IN FIELD WITH
CONTRACTOR PRIOR TO THE START OF THE INDICATED WORK ITEM. ESTIMATED QUANTITIES ABOVE
ARE TO BE CONSIDERED APPROXIMATE BUT SHALL NOT BE EXCEEDED UNLESS APPROVED BY THE
DEPARTMENTAL REPRESENTATIVE..

B. IF A DISCRIPENCE EXISTS BETWEEN THE ESTIMATE QUANTITIES LISTED ABOVE AND THE QUANTITIES
STIPULATED ON THE UNIT PRICE TABLE, THE UNIT PRICE TABLE SHALL GOVERN.

C. REFER TO APPENDIX B — IN SPECIFICATIONS FOR SOME REFERENCE PHOTOS OF ITEMS LISTED

APPROXIMATE SHORELINE AT ABOVE.

TIME OF PWGSC SURVEY ON
SEPT. 19, 2001 (VARIES)

Y GENERAL LEGEND:
\I\/
\I\/ EXISTING FOOT PATH GRATING
-~
APPROXIMATE TOP OF \I\/\,\ .. EXISTING CONCRETE WALLS OF
EMBANKMENT 4 —== FISHWAY STRUCTURE
d _\W — W — EXISTING UPLANDS CONCRETE
RETAINING WALL
' DENOTES TOE OF EMBANKMENT SLOPE
B ISSUED FOR TENDER 16/08/31|
— X — X — EXISTING RAILING
ISSUED FOR 99% REVIEW 16/08/12
. EXISTING LIGHT POLE A /%
revisions date
REFERENCE TAG FOR REPAIR SUMMARY
TABLE ON THIS SHEET project projet
[]JB JUNCTION BOX MOUNTED TO CONCRETE
RETAINING WALL ISHOP,S FAI_I_S
1. DO NOT SCALE FROM DRAWINGS, USE DIMENSIONS SHOWN. UPE;RADES
2. SOME ITEMS SHOWN ON THE SITE PLAN WERE ADDED PHASE 2
BASED ON PREVIOUS CONSTRUCTION DRAWINGS. -
THEREFORE THE ACCURACY OF THESE ITEMS COULD VARY
SLIGHTLY FROM THEIR AS—BUILT CONDITION. CONTRACTOR drawing dessin
SHALL CONFIRM ALL CRITICAL ITEMS ON SITE PRIOR TO
THE START OF WORK.
3. ALL DIMENSIONS SHOWN ON DRAWINGS ARE IN
MILLIMETERS. ALL ELEVATIONS AND STATIONS ARE IN
4 METERS UNLESS SPECIFIED OTHERWISE. iISTIN(.; C_ONDITIQNS
4. IT SHOULD BE NOTED THAT THE RIVER WATER LEVEL DOES M‘ ARR-ANM
SIGNIFICANTLY CHANGE AND CAN LARGELY EXCEED THE
RECORDED LEVEL INDICATED DURING THE TIME OF THE
SURVEY. THE CONTRACTOR SHALL ASSUME WORST CASE
CONDITIONS AND BEAR ALL COSTS NECESSARY TO designed L. BENNETT congu
COMPLETE THE WORK UNDER THE VARYING FLUCTUATIONS.
ADDITIONAL INFORMATION REGARDING THE RIVER WATER date AUG, 2016
LEVEL FLUCTUATIONS MAYBE AVAILABLE THROUGH THE e R SNOw m—
DEPARTMENT OF FISHERIES AND OCEANS — HYDRO, FLOWS )
AND LINEAR DEVELOPMENT DEPARTMENT. date AUG, 2016
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