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PART 1 - GENERAL

1.1 SECTION
INCLUDES

1.2 RELATED SECTIONS

1.3 INSPECTION

1.4 INDEPENDENT
INSPECTION AGENCIES

Inspection and testing, administrative and
enforcement requirements.

Tests and mix designs.
Mock-ups.
Mill tests.

Equipment and system adjust and balance.

Section 01 33 00 - Submittal Procedures.

Section 01 78 00 - Closeout Submittals.

Facilitate Departmental Representative’s access to
Work. If part of Work 1is being fabricated at
locations other than construction site, make
preparations to allow access to such Work whenever
it is in progress.

Give timely notice requesting inspection of Work
designated for special tests, inspections or
approvals by Departmental Representative or by
inspection authorities having jurisdiction.

If Contractor covers or permits to be covered Work
designated for special tests, inspections or
approvals before such is made, uncover Work until
particular inspections or tests have been fully and
satisfactorily completed and until such time as
Departmental Representative gives permission to
proceed. Pay costs to uncover and make good such
Work.

In accordance with the General Conditions,
Departmental Representative may order any part of Work
to be examined if Work is suspected to be not in
accordance with Contract Documents.

Departmental Representative will engage and pay for
service of Independent Inspection and Testing
Agencies for purpose of inspecting and testing
portions of Work except for the following which remain
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1.5 ACCESS TO WORK

1.6 PROCEDURES

1

part of Contractor’s responsibilities:

.1 Inspection and testing required by laws,
ordinances, rules, regulations or orders of public
authorities.

-2 Inspection and testing performed exclusively for
Contractor’s convenience.

.3 Testing, adjustment and balancing of conveying
systems, mechanical and electrical equipment and
systems.

-4 Mill tests and certificates of compliance.

.5 Tests as specified within various sections
designated to be carried out by Contractor under the
supervision of Departmental Representative.

.6 Additional tests specified in Clause 1.4.2.

Where tests or inspections by designated Testing
Agency reveal work not in accordance with contract
requirements, Contractor shall pay costs for
additional tests or inspections as Departmental
Representative may require to verify acceptability
of corrected work.

Employment of inspection and testing agencies by
Departmental Representative does not relax
responsibility to perform Work in accordance with
Contract Documents.

Furnish labour and facility to provide access to the
work being inspected and tested.

Cooperate to facilitate such inspections and tests.

Make good work disturbed by inspections and tests.

Notify Departmental Representative sufficiently in
advance of when work is ready for tests, in order for
Departmental Representative to make attendance
arrangements with Testing Agency. When directed by
Departmental Representative, notify such Agency
directly.

Submit representative samples of materials specified
to be tested. Deliver in required quantities to
Testing Agency. Submit with reasonable promptness and
in an orderly sequence so as not to cause delay in Work.

Provide labour and facilities to obtain and handle
samples on site. Provide sufficient space on site for
Testing Agency’s exclusive use to store equipment and
cure test samples.
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1.7 REJECTED WORK A

1.8 TESTING BY CONTRACTOR -

1.9 MOCK-UPS

Remove and replace defective Work, whether result of
poor workmanship, use of defective or damaged products
and whether incorporated in Work or not, which has been
identified by Departmental Representative as failing
to conform to Contract Documents.

Make good damages to existing or new work, including
work of other Contracts, resulting from removal or
replacement of defective work.

Provide all necessary instruments, equipment and
qualified personnel to perform tests designated as
Contractor’s responsibilities herein or elsewhere in
the Contract Documents.

At completion of tests, turn over two (2) copies of
fully documented test reports to Departmental
Representative. Additionally, obtain other copies in
sufficient quantities to enable one (1) complete set
of test reports to be placed in each of the maintenance
manuals specified in Section 01 78 00.

Submit mill test certificates and other certificates
as specified in various sections.

Submit adjustment and balancing reports for
mechanical, electrical and building equipment systems
specified in trade sections.

Furnish test results and mix designs as specified in
various sections.

Prepare mock-ups for Work specifically requested in
various trade sections. Include in each mock-up all
related work components representative of TFinal
assembly.

Construct in locations acceptable to Departmental
Representative.

Prepare mock-ups for Departmental Representative’s
review with reasonable promptness and in an orderly
sequence, so as not to cause any delay in Work.

Failure to prepare mock-ups in ample time is not
considered sufficient reason for an extension of
Contract Time and no claim for extension by reason of
such default will be allowed.
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.5

1.10 MEASUREMENT FOR -1
PAYMENT

PART 2 — PRODUCTS

2.1 NOT USED

PART 3 — EXECUTION

3.1 NOT USED

IT requested, Departmental Representative will assist
in preparing a schedule fixing dates for preparation.

Remove mock-up at conclusion of Work or when directed
by Departmental Representative unless approval is given
to remain as part of Work.

No separate measurements for payment shall be made for
items under this section. Include costs for Testing
and Quality Control in the Lump Sum portion at the work
on the bid and acceptance form.



