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PART 1 - GENERAL

1.1 SECTION
INCLUDES

1.2 INSTALLATION AND
REMOVAL

1.3 HOARDING

1.4 GUARD RAILS AND
BARRICARDS

1.5 ACCESS TO SITE

1.6 PUBLIC TRAFFIC FLOW .

1.7 FIRE ROUTES

Barriers.

Traffic Controls.

Provide temporary controls in order to execute work
expeditiously.

Remove from site all such work after use.

Erect temporary site enclosure using new 1.2 m high
snow fence wired to rolled steel “T” bar fence posts
spaced at 2.4 m centres. Provide one lockable truck
gate. Maintain fence iIn good repair.

Provide secure, rigid guard rails and barricades around
open excavations.

Provide Dbarricades along wharf structure when
wheelguard is removed.

Provide as required by governing authorities.

Provide and maintain access to adjacent facilities.

Provide and maintain competent signal flag operators,
traffic signals, barricades and flares, lights, or
lanterns as required to perform work and protect the
public.

Maintain access to property including overhead
clearances for use by emergency response vehicles.
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1.8 PROTECTION FOR -1 Protect surrounding private and public property from
OFE-SITE AND PUBLIC damage during performance of work.
PROPERTY ) )
2 Be responsible for damage incurred.
1.9 MEASUREMENT FOR -1 No separate measurements for payment shall be made for
PAYMENT items under this section. Include costs for Temporary

Barriers & Enclosures in the Lump Sum portion of the
work on the Bid and Acceptance Form.

PART 2 — PRODUCTS

2.1 NOT USED

PART 3 — EXECUTION

3.1 NOT USED



