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PART 1 - GENERAL

1.1 SECTION
INCLUDES

1.2 PRECEDENCE

1.3 RELATED SECTION

1.4 PROJECT
CLEANLINESS

Progressive cleaning.

Final cleaning.

For Federal Government projects, Division 1
Sections take precedence over technical
specification sections In other Divisions of this
Project Manual.

Section 01 77 00 - Closeout Procedures.

Maintain Work in tidy condition, free from
accumulation of waste products and debris,
including that caused by Owner or other
Contractors.

Remove waste materials from site at regularly
scheduled times or dispose of as directed by
Departmental Representative. Do not burn waste
materials on site.

Make arrangements with and obtain permits from
authorities having jurisdiction for disposal of
waste and debris.

Provide on-site containers for collection of
waste materials and debris.

Provide and use clearly marked separate bins for
recycling.

Remove waste material and debris from site and
deposit in waste container at end of each working
day .

Store volatile waste iIn covered metal containers,
and remove from premises at end of each working
day.
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1.5 FINAL CLEANING

1.6 MEASUREMENT FOR
PAYMENT

PART 2 - PRODUCTS

2.1 NOT USED

Dispose of waste materials, and debris off site
at approved facilities.

When Work is Substantially Performed, remove
surplus products, tools, construction machinery
and equipment not required for performance of
remaining Work.

Remove waste products and debris other than that
caused by others, and leave Work clean and
suitable for occupancy.

Prior to final review, remove surplus products,
tools, construction machinery and equipment.

Remove waste products and debris other than that
caused by Owner or other Contractors.

Remove waste materials from site at regularly
scheduled times or dispose of as directed by
Departmental Representative. Do not burn waste
materials on site.

Make arrangements with and obtain permits from
authorities having jurisdiction for disposal of
waste and debris.

Broom clean and wash exterior walks, steps and
surfaces; rake clean other surfaces of grounds.

Remove dirt and other disfiguration from exterior
surfaces.

Sweep and wash clean paved areas.
No separate measurement for payment shall be made
for items under this section. Include costs for

Cleaning in the Lump Sum portion of the work on
the Bid and Acceptance Form.

Not Used.
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PART 3 - EXECUTION

3.1 NOT USED 1 Not Used.




