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PART 1 - GENERAL

1.1 SECTION 1 As-built, samples, and specifications.
INCLUDES

.2 Equipment and systems.

.3 Product data, materials and finishes, and related
information.

-4 Operation and maintenance data.

-5 Spare parts, special tools and maintenance
materials.

.6 Warranties and bonds.

1.2 PRECEDENCE .1 For Federal Government projects, Division 1
Sections take precedence over technical
specification sections in other Divisions of this
Project Manual.

1.3 RELATED 1 Section 01 33 00 - Submittal Procedure.
SECTIONS

.2 Section 01 45 00 — Testing & Quality Control.

.3 Section 01 77 00 - Closeout Procedures.

1.4 SUBMISSION A Prepare instructions and data using personnel
experienced iIn maintenance and operation of
described products.

.2 Copy will be returned after final inspection, with
Departmental Representative®s comments.

.3 Revise content of documents as required prior to
final submittal.

.4 Two weeks prior to Substantial Performance of the
Work, submit to the Departmental Representative,
four final copies of operating and maintenance
manuals in English.

-5 Ensure spare parts, maintenance materials and
special tools provided are new, undamaged or
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1.5 FORMAT

defective, and of same quality and manufacture
as products provided in Work.

IT requested, furnish evidence as to type, source
and quality of products provided.

Defective products will be rejected, regardless
of previous iInspections. Replace products at own
expense.

Pay costs of transportation.

Organize data in the form of an instructional
manual .

Binders: vinyl, hard covered, 3 "D" ring, loose
leaf 219 x 279 mm with spine and face pockets.

When multiple binders are used, correlate data
into related consistent groupings. ldentify
contents of each binder on spine.

Cover: ldentify each binder with type or printed
title "Project Record Documents®™; list title of
project and identify subject matter of contents.

Arrange content by systems, under Section numbers
and sequence of Table of Contents.

Provide tabbed fly leaf for each separate product
and system, with typed description of product and
major component parts of equipment.

Text: Manufacturer®s printed data, or typewritten
data.

Drawings: provide with reinforced punched binder
tab. Bind in with text; fold larger drawings to
size of text pages.

Provide 1:1 scaled CAD files in dxf or dwg format
on diskettes or CD.



PWGSC

Fishway Upgrades — Phase 2
Bishop’s Falls, NL

Job No. R.075582.004

Closeout Submittals Section 01 78 00

Page 3

August 2016

1.6 CONTENTS - EACH 1
VOLUME
2
.3
4
.5
1.7 AS-BUILTS AND 1
SAMPLES
.2
.3

Table of Contents: provide title of project;

1 date of submission; names,

.2 addresses, and telephone numbers of
Consultant and Contractor with name of
responsible parties;

.3 schedule of products and systems, indexed
to content of volume.

For each product or system:

A list names, addresses and telephone numbers
of subcontractors and suppliers, including local
source of supplies and replacement parts.

Product Data: mark each sheet to clearly identify
specific products and component parts, and data
applicable to installation; delete 1napplicable
information.

Drawings: supplement product data to illustrate
relations of component parts of equipment and
systems, to show control and flow diagrams.

Typewritten Text: as required to supplement
product data. Provide logical sequence of
instructions for each procedure, incorporating
manufacturer®s instructions specified in Section
01 45 00 - Quality Control.

Maintain at the site for Departmental
Representative one record copy of:

1 Contract Drawings.

.2 Specifications.

-3 Addenda.

.4 Change Orders and other modifications to
the Contract.

-5 Reviewed shop drawings, product data, and

samples.
-6 Field test records.
.7 Inspection certificates.

.8 Manufacturer®™s certificates.

Store record documents and samples in Field office
apart from documents used for construction.
Provide files, racks, and secure storage.

Label record documents and File in accordance with
Section number listings in List of Contents of
this Project Manual . Label each document ""PROJECT
RECORD™ in neat, large, printed letters.
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-4
.5
1.8 RECORDING 21
ACTUAL SITE
CONDITIONS
.2
-3
-4
-5
.6
1.9 WARRANTIES AND 21
BONDS

Maintain record documents in clean, dry and
legible condition. Do not use record documents
for construction purposes.

Keep record documents and samples available for
inspection by Departmental Representative.

Record information on set of opaque drawings,
provided by Departmental Representative.

Provide felt tip marking pens, maintaining
separate colours for each major system, for
recording information.

Record information concurrently with
construction progress. Do not conceal Work until
required information is recorded.

Contract Drawings and shop drawings: legibly mark
each i1tem to record actual construction,
including:

1 Measured horizontal and vertical locations
of underground utilities and appurtenances,
referenced to permanent surface iImprovements.
.2 Measured locations of internal utilities
and appurtenances, referenced to visible and
accessible features of construction.

.3 Field changes of dimension and detail.

.4 Changes made by change orders.

.5 Details not on original Contract Drawings.
.6 References to related shop drawings and
modifications.

Specifications: legibly mark each item to record
actual construction, including:

1 Manufacturer, trade name, and catalogue
number of each product actually installed,
particularly optional items and substitute items.
.2 Changes made by Addenda and change orders.

Other Documents: maintain manufacturer®s
certifications, inspection certifications, field
test records, required by individual
specifications sections.

Separate each warranty or bond with index tab
sheets keyed to Table of Contents listing.
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1.10 MATERIALS AND
FINISHES

1.11 MEASUREMENT FOR
PAYMENT

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

List subcontractor, supplier, and manufacturer,
with name, address, and telephone number of
responsible principal.

Obtain warranties and bonds, executed in
duplicate by subcontractors, suppliers, and
manufacturers, within ten days after completion
of the applicable item of work.

Except for items put into use with Departmental
Representative®s permission, leave date of
beginning of time of warranty until the Date of
Substantial Performance i1s determined.

Verify that documents are in proper form, contain
full information, and are notarized.

Co-execute submittals when required.

Retain warranties and bonds until time specified
for submittal.

Building Products, Applied Materials, and
Finishes: include produce data, with catalogue
number, size, composition, and colour and texture
designations. Provide information for
re-ordering custom manufactured products.

No separate measurements for payment shall be made
for items under this section. Include costs for
Closeout Submittals in the Lump Sum portion of
the work on the Bid and Acceptance Form.

Not Used.

Not Used.



